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NOTICE

NO HAND-CARRIED or MAILED PROPOSALS!

Current security requirements established by the U.S. Capitol Police to
screen mail being delivered to the U.S. Capitol Complex of buildings
preclude the use of U.S. Postal Service by offerors to deliver their
proposals submitted in response to this solicitation.  In addition, because
all packages must be screened for security purposes at a central location
prior to their delivery, the Architect of the Capitol cannot accept
packages containing offers hand-carried directly to the Bid Room
address within the Ford House Office Building, as specified elsewhere
in this solicitation, or at any other location in the U.S. Capitol Complex
of buildings.

Due to these unusual circumstances, the Procurement Division for the
Architect of the Capitol will only accept offers proposals via FEDEX or
UPS NOT to use same day delivery.  It is necessary for delivery
personnel to arrive in a FEDEX/UPS truck and be in a uniform
recognized as FEDEX/UPS at the delivery point.  Offerors are
encouraged to determine who will be making the delivery when making
arrangements with FEDEX/UPS.  All UPS and FEDEX deliveries are to
be made to the Ford House Office Building at the following address:

Architect of the Capitol
Procurement Division
Ford House Office Building
Attn: Carolyn Horne
Room H2-263
Second and “D” Streets, SW.
Washington, DC 20515
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NOTICE TO CONTRACTORS

The Architect of the Capitol anticipates that in 2006 the agency's
contractors will  have to register with the Central Contractor
Registration (CCR) database.  This is the primary vendor database
for the U.S. Federal Government and the CCR collects, validates,
stores, and disseminates data in support of agency acquisition
missions.

Registration in the CCR will become mandatory in order to be
awarded contracts by the Federal Government.  Vendors are
required to complete a one-time registration to provide basic
information relevant to procurement and financial transactions.
Vendors must update or renew their registration at least once per
year to maintain an active status.

CCR validates the vendor information and electronically shares the
secure and encrypted data with the federal agencies finance offices
to facilitate paperless payments through electronic funds transfer
(EFT).

The AOC is now encouraging all vendors to register with the CCR
if they are not already registered.  Vendors can register on line at
http://www.ccr.gov.  This internet site contains all pertinent
information for registration as well as provides contact points for
help when registering.  
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1.  CONTRACT NO. 2.  SOLICITATION NO.

AOC RFP 060106
3.  TYPE OF SOLICITATION

NEGOTIATED (RFP)

4.  DATE ISSUED: M AY 31,  2006 

5.  ISSUED BY

                             ARCHITECT OF THE CAPITOL

                             United States Capitol – PROCUREMENT DIVISION

                             Washington, D.C.  20515

6.  ADDRESS O FFER  TO (If other than Item 5)

    Architect of the Capitol

    Procurement Division

    Ford House Office Building

    Attn: (CAROLYN HORNE  )(202) 226-1940

    Room H2-263 Bid Room

    Second and “D” Streets,  S.W.

    Washington DC 20515

NOTE :  In sealed bid solicitatio ns “offer” and “offeror” mean “bid” and “b idder”.

SUBJE CT:   OPERATION AND MAINTENANCE SERVICES -ALTERNATE COMPUTER FACILITY - WASHINGTON-VIRGINIA METRO AREA

SOLICITATION

7.  Sealed offers in  Original and  2  complete copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 6 until 3:00 P.M  local  time ,

     JULY 14, 2006    CAUTION -  Submission, Modification, Revision, and Withdrawal of Offers:  See Section L.  All offers are subject to all terms and conditions contained in this solicitation.

8.  FOR  INFORM ATION C ALL:           CAROLYN   H ORNE                        TELEP HON E NO. (Include a rea cod e) (NO CO LLEC T CALLS )      (202) 226-1940

9.  TAB LE OF C ON TENTS

(x) SEC. DESCRIPTION PAGE(S) (x) SEC. DESCRIPTION PAGE(S)

PAR T 1 - THE S CHE DULE PART II - CONTRACT CLAUSES

 X A SOLICITATION/CONTRACT FORM 1  X I CONTRACT CLAUSES 24

 X B SUP PLIES  OR  SERV ICES  AND  PR ICES /CO STS  9 PAR T III - LIST OF  DOC UME NTS, E XHIBITS AND  OTHER  ATTACH.

 X C DESCRIPTION/SPECS./WORK STATEMENT  32  X J LIST OF  ATTACHME NTS 1 

 D PACKAGING AND MARKING  PART IV - REPRESENTATIONS AND INSTRUCTIONS

 X E INSPECTION AND ACCEPTANCE 2 

 X K

REPRESENTATIONS, CERTIFICATIONS AND 

OTHER STATEMENTS OF OFFERORS  8

 X F DELIVERIES OR PERFORMANCE 3

 X G CO NTR ACT AD MINISTRATION D ATA 7  X L INSTRS.,  CONDS.,  AND  NOTICES TO OFFERORS  12

  H SP EC IAL CON TRAC T RE QUIRE ME NTS   X M EVALUATION FACTORS FOR AWARD  5

OFFER  (Must be fully completed by offeror)

NOTE:  ITEM 10 does not apply if the solicitation includes the provision entitled Minimum Bid Acceptance Period.

10.  In compliance with the above, the undersigned agrees, if this offer is accepted within   90  calendar days (60 calendar days unless a different period is inserted by the offeror) from the date for

receipt of offers specified above, to furnish any or all items up on which p rices are offered at the price set opposit e each item, delivered at the designated p oint(s), within th e time specified in the sched ule.

11. DISCOUNT FOR PROMPT PAYMENT 10 CALENDAR DAYS

                                     %

20 CALENDAR DAYS

                                     %

30 CALENDAR DAYS

                                      %

                    CALENDAR DAYS

                                                 %

12.  ACKNOWLEDGMENT OF

AMENDM ENTS  (The offero r acknowled ges

receipt of amendments to the SOLICITATION

for offerors and  related  docu ments n umbered

and dated:

AMENDMENT NO. DATE AMENDMENT NO. DATE

13A.  NAME  AND

 ADDRESS  OF      

OFFEROR 

         

DU NS  NO . _________________________ TA XP AY ER  ID  NO . _____________________

14.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER

       (Type or Print)

13B .  TELEP HON E &  FAC SIMILE NOS.  (Include area  codes) 13 C.  C HECK IF  REM ITTANCE ADDRES S IS

          DIFFERENT FROM  ABOVE -ENTER 

 ____ SUCH ADD RE SS  IN SC HEDULE

15.  SIGNATURE 16.  O FF ER  DATE

AWARD  (To be completed by Government)

17.  ACCEPTED AS TO ITEMS NUMBERED 18.  AMOUNT 19.  ACCOUNTING AND APPROPRIATION

20.  AUTHO RITY F OR  NEGOTIATION, IF APP LICABLE 21.   SUBMIT INVOICE FOR PAYM ENT TO:   AOC ACCOUNTING DIVISION                    

                                                                        Fax 202-226-2580                              
                                                                                       

22.  NAME OF C ONTRACTING OFFICER (Type or print)

                         CAROLYN A. HORNE

23.  UNITED STATES OF AMERICA

(Sign ature o f Con tracting O fficer)

24.   AWARD DATE 
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B.1 GENERAL PURPOSE

B.1.1  The Contractor shall provide all management, administrative, and technical
support, supervision, labor, personnel, materials, supplies, repair parts, tools,
and equipment (except as otherwise specified herein), necessary to plan,
schedule, coordinate, and carry-out all facilities management, operation and
maintenance, architectural, engineering, mechanical, electrical, maintenance,
repair functions to all building systems, as well as landscaping and grounds
maintenance, pest control, housekeeping, water treatment, snow removal
services, and other reimbursable services at the Alternate Computer Facility in
Manassas, VA as specified within this statement of work (SOW).

B.2 PRICING INFORMATION

B.2.1 Section B provides the prices to be paid for the supplies and services as
described in Section C, Statement of Work.

B.2.2 Contract Line Item Numbers (CLINs) 0001 through 0007 are for the Base Year of
contract performance and Clin’s 0008-0035 are for optional year(s) contract
performance.

CLINs 0008 through CLINs 0014 - 1st Option year
CLINs 0015 through CLINs 0021 - 2nd Option year
CLINs 0022 through CLINs 0028 - 3rd Option year
CLINs 0029 through CLINs 0035 - 4th Option year 

B.2.3 The following descriptions are furnished to provide a clear understanding of the
requirements of the various Contract Line Item Numbers (CLINs):

CLIN(s) 0001-0003, 0008-0010, 0015-0017, 0022-0024, and 0029-0031 shall
be used to identify the fixed costs associated with providing the related services.

CLIN(s) 0004-0007; 0011-0014; 0018-0021;0025-28; and 0032-0035 shall be
funded with an estimated not-to-exceed ceiling dollar amount as necessary.

CLIN(s) 0005, 0012, 0019, 0026, and 0033 shall be used for Infrastructure
Repair Orders that exceed the $2,500 threshold and Small Project Work that
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will be funded only after receipt and acceptance of a cost proposal from the
Managing Contractor.

B.2.4 CLIN(s) 0002, 0009, 0016, 0023, 0030 - OPERATIONS AND MAINTENANCE:  
This price shall include all costs (except as noted elsewhere) associated with the
daily operations and preventative/predictive maintenance and repair of the ACF
in accordance with the Statement of Work, Section C.6 to include: building
structures, building and site infrastructures, utility systems, heating, ventilation
and air conditioning (HVAC), electrical, plumbing, DDC and other control
systems, fire safety and monitoring systems, emergency electrical systems, and
all normal, urgent, and emergency service calls on a 24-hour -7-day per week -
365 day per year basis.

B.2.5 CLIN(s) 0003, 0010, 0017, 0024, 0031 - LANDSCAPING & GROUNDS
 MAINTENANCE: 

This price shall include all costs (except as noted elsewhere) associated with the
upkeep of the ACF site in accordance with the Statement of Work, Section C.7
to include: lawn, shrub, and tree maintenance; pest and weed control; irrigation
and irrigation systems maintenance; debris clearing; and maintenance of
landscaping beds and decorative structures. 

B.2.6 CLIN(s) 0004, 0011, 0018, 0025, 0032 - SNOW REMOVAL 

         This not to exceed (NTE) dollar ($) amount which includes reimbursement costs
for the labor and equipment necessary for clearing and removal of snow and ice
and surface treatment services performed in accordance with the Statement of
Work, Section C.8.

B.2.7 CLIN(s) 0005, 0012, 0019, 0026, 0033 - INFRASTRUCTURE REPAIR
ORDERS: 

The Contractor will submit a proposal to the Government for any and all costs
associated with, but not limited to, all labor, management, materials, supplies,
equipment, administrative overhead, and profit necessary to perform
infrastructure repairs in excess of $2500 per the Statement of Work, Section
C.5.20.1 at the time the need arises.
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B.2.8 CLIN(s) 0006, 0013, 0020, 0027, 0034 - DESIGN-BUILD PROJECTS: 

The Contractor shall submit a proposal to the Government for any and all costs
associated with, but not limited to, labor, management, materials, supplies,
equipment, administrative overhead, and profit necessary to perform design-
build project work per the Statement of Work, Section C.9 at the time the need
arises.

B.2.9  CLIN(s) 0007, 0014, 0021, 0028, 0035 - SPARE PARTS, MATERIALS,
SUPPLIES AND EQUIPMENT:  

This not to exceed (NTE) dollar ($) amount which includes all reimbursable costs
associated with the Contractor’s purchase of replacement or spare parts,
supplies, materials, plants and garden/snow treatment chemicals used in
support of this contract in accordance with the Statement of Work, Section
C.5.11  The Contractor shall submit paid receipts (as attachments to his monthly
invoice) in support of purchases made against this CLIN. 

B.2.11 Pricing for CLIN(s) listed under B.2.6, B.2.7, and B.2.8: 

Prices for these CLIN(s) must be provided (Attachment J.18) by each offeror for   
each 12 month period, i.e., Base Year and Option Years 1 through 4.  Prices      
proposed by the successful offeror and accepted at time of award will be binding 
 on the successful offeror as the unit prices to be used for all reimbursable costs, 
 and work order proposals under subject CLIN(s).
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BASE YEAR  
CLIN Description QTY. U/M Unit Cost Total

0001 Facilities Management Services
in accordance with Section C.5 of
the SOW

12 M O $ $

0002 Operations and Maintenance
Services in accordance with
Section C.6 of the SOW

12 M O $ $

0003 Landscaping and Grounds
Maintenance Services in
accordance with Section C.7 of
the SOW

12 M O $ $

0004 Snow Removal Services in
accordance with Section C.8 of
the SOW

As Required  1 Lot In accordance with Attachment

J.18, Work Order Price List

Not to Exceed

0005 Infrastructure Repair Orders
exceeding $2,500 in accordance
with Section C.5.20.1 of the SOW

As Required 1 Lot In accordance with Attachment

J.18, Work Order Price List

Not to Exceed

0006 Design Build Project Work in
accordance with Section C.9 of
the SOW

Re imb ursable 1 Lot In accordance with Attachment

J.18, Work Order Price List

Not to Exceed

0007 Spare Parts, Materials and
Supplies costs in accordance with
Section C.5.20.1 of the SOW

Reimbursable 1 Lot In accordance with Attachment

J.18, Work Order Price List

Not to Exceed

TOTAL BASE YEAR CONTRACT PRICE:                           $ ________
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CLIN Description QTY. U/M Unit Cost Total

0008 Facilities Management Services
in accordance with Section C.5
of the SOW

12 M O $ $

0009 Operations and Maintenance
Services in accordance with
Section C.6 of the SOW

12 M O $ $

0010 Landscaping and Grounds
Maintenance Services in
accordance with Section C.7 of
the SOW

12 M O $ $

0011 Snow Removal Services in
accordance with Section C.8 of
the SOW

As Required  1  Lot In acco rdanc e with

Attach m ent J .18, Wo rk

Order Price List

Not to Exceed

0012 Infrastructure Repair Orders
exceeding $2,500 in
accordance with Section
C.5.20.1 of the SOW

As Required 1 Lot In acco rdanc e with

Attach m ent J .18, Wo rk

Order Price List

Not to Exceed

0013 Design Build Project Work in
accordance with Section C.9 of
the SOW

Re im bu rsab le 1 Lot In acco rdanc e with

Attach m ent J .18, Wo rk

Order Price List

Not to Exceed

0014 Spare Parts, Materials and
Supplies costs in accordance
with Section C.5.20.1 of the
SOW

Reimbursable 1 Lot In acco rdanc e with

Attach m ent J .18, Wo rk

Order Price List

Not to Exceed

TOTAL OPTION YEAR ONE CONTRACT PRICE:      $_______________

____________________________________
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CLIN Description QTY. U/M Unit Cost Total

0015 Facilities Management Services
in accordance with Section C.5
of the SOW

12 M O $ $

0016 Operations and Maintenance
Services in accordance with
Section C.6 of the SOW

12 M O $ $

0017 Landscaping and Grounds
Maintenance Services in
accordance with Section C.7 of
the SOW

12 M O $ $

0018 Snow Removal Services in
accordance with Section C.8 of
the SOW

As Required  1 Lot In accordance with

Att ach m ent  J.1 8, W ork

Orde r Price List

Not to Exceed

0019 Infrastructure Repair Orders
exceeding $2,500 in
accordance with Section
C.5.20.1 of the SOW

As Required 1 Lot In accordance with

Att ach m ent  J.1 8, W ork

Orde r Price List

Not to Exceed

0020 Design Build Project Work in
accordance with Section C.9 of
the SOW

Re imb ursable 1 Lot In accordance with

Att ach m ent  J.1 8, W ork

Orde r Price List

Not to Exceed

0021 Spare Parts, Materials and
Supplies costs in accordance
with Section C.5.20.1 of the
SOW

Reimbursable 1 Lot In accordance with

Att ach m ent  J.1 8, W ork

Orde r Price List

Not to Exceed

TOTAL OPTION  YEAR TWO CONTRACT PRICE: $_________________
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CLIN Description QTY. U/M Unit Cost Total

0022 Facilities Management Services
in accordance with Section C.5
of the SOW

12 M O $ $

0023 Operations and Maintenance
Services in accordance with
Section C.6 of the SOW

12 M O $ $

0024 Landscaping and Grounds
Maintenance Services in
accordance with Section C.7 of
the SOW

12 M O $ $

0025 Snow Removal Services in
accordance with Section C.8 of
the SOW

As Required  1 Lot In accordance with

Att ach m ent  J.1 8, W ork

Orde r Price List

Not to Exceed

0026 Infrastructure Repair Orders
exceeding $2,500 in
accordance with Section
C.5.20.1 of the SOW

As Required 1 Lot In accordance with

Att ach m ent  J.1 8, W ork

Orde r Price List

Not to Exceed

0027 Design Build Project Work in
accordance with Section C.9 of
the SOW

Re imb ursable 1 Lot In accordance with

Att ach m ent  J.1 8, W ork

Orde r Price List

Not to Exceed

0028 Spare Parts, Materials and
Supplies costs in accordance
with Section C.5.20.1 of the
SOW

Reimbursable 1 Lot In accordance with

Att ach m ent  J.1 8, W ork

Orde r Price List

Not to Exceed

TOTAL OPTION  YEAR THREE CONTRACT PRICE: $ ______________
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CLIN Description QTY. U/M Unit Cost Total

0029 Facilities Management Services
in accordance with Section C.5 of
the SOW

12 M O $ $

0030 Operations and Maintenance
Services in accordance with
Section C.6 of the SOW

12 M O $ $

0031 Landscaping and Grounds
Maintenance Services in
accordance with Section C.7 of
the SOW

12 M O $ $

0032 Snow Removal Services in
accordance with Section C.8 of
the SOW

As Required  1 Lot In accordance with Attachment

J.18, Work Order Price List

Not to Exceed

0033 Infrastructure Repair Orders
exceeding $2,500 in accordance
with Section C.5.20.1 of the SOW

As Required 1 Lot In accordance with Attachment

J.18, Work Order Price List

Not to Exceed

0034 Design Build Project Work in
accordance with Section C.9 of
the SOW

Re imb ursable 1 Lot In accordance with Attachment

J.18, Work Order Price List

Not to Exceed

0035 Spare Parts, Materials and
Supplies costs in accordance with
Section C.5.20.1 of the SOW

Reimbursable 1 Lot In accordance with Attachment

J.18, Work Order Price List

Not to Exceed

TOTAL OPTION YEAR FOUR CONTRACT PRICE:            $ ________
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PERFORMANCE PERIODS AND CUMULATIVE PRICING PAGE

PERIOD CLINS PERIOD OF PERFORMANCE

BASE 0001-0007 8 October 2006 through 7 October 2007

OPTION 1 0008-0014 8 October 2007 through 7 October 2008

OPTION 2 0015-0021 8 October 2008 through 7 October 2009

OPTION 3 0022-0028 8 October 2009 through 7 October 2010

OPTION 4 0029-0035 8 October 2010 through 7 October 2011

CUMULATIVE PRICING TOTALS

BASE YEAR TOTAL  $____________________

OPTION YEAR 1 TOTAL $____________________

OPTION YEAR 2 TOTAL $____________________

OPTION YEAR 3 TOTAL $____________________

OPTION YEAR 4 TOTAL $____________________

CUMULATIVE TOTAL $____________________
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ARTICLE 

NUMBER ARTICLE NAME     

C.1 BACKGROUND

C.2 ABBREVIATIONS AND DEFINITIONS

C.3 OVERALL CONTRACTOR RESPONSIBILITIES

C.3.1 Performance Levels

C.3.2 Performance Requirements

C.4 GENERAL REQUIREMENTS

C.4.1 Authority to Represent Contractor

C.4.2 Contractor Key Personnel, Staffing and Subcontractor Management

C.4.2.1 Key Personnel

C.4.2.2 Staffing

C.4.2.3 Subcontractor/Supplier Management

C.4.3 Contractor Employee Qualifications and Training

C.4.3.1 Qualifications

C.4.3.2 Training

C.4.4 Coordination and Scheduling of Work

C.4.5 Security, Site Access and Parking Requirements

C.4.6 Contractor Staff Conduct and Appearance

C.4.6.1 Staff Conduct

C.4.6.2 Appearance

C.4.7 Applicable Codes, Regulations and Standards

C.4.8 Government Furnished Spare Parts, Materials, Space and Utilities

C.4.8.1 Spare Parts and Materials

C.4.8.2 Space

C.4.8.3 Utilities

C.4.9 Normal Hours of Operation

C.4.10 Federal Holidays

C.4.11 Early Closures 

C.4.12 Review of Contractor Deliverables

C.4.13 Invoicing and Cost Management

C.4.14 Audits 

C.4.15 Mobilization and Demobilization

C.5 FACILITIES MANAGEMENT

C.5.1 General   

C.5.2 Safety

C.5.3 Building Systems Commissioning

C.5.4 Warranty Program Management

C.5.5 Principle Building Equipment Inventory and Bar Coding
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C.5.6 Document Control

C.5.7 Computer Assisted Facilities Management System (CAFM)

C.5.8 Computer Aided Design (CAD)

C.5.9 Contractor Furnished Supplies, Tools, and Equipment 

C.5.10 Prohibited/Approved Materials and Chemicals

C.5.11 Materials, Spare Parts and Equipment Inventory

C.5.12 Ownership of Property

C.5.13 Housekeeping

C.5.14 Cleanup and Waste Disposal

C.5.15 Hazardous Materials and Waste Disposal

C.5.16 Continuity of Services:   

C.5.16.1   Emergency Operating Plan   

C.5.16.2 Emergency Personnel Requirements   

C.5.17 Customer Relations Program

C.5.18 Facilities Priority Codes

C.5.19 Service Calls (Demand Work Orders)

C.5.20 Reimbursable Services (Infrastructure Repair Orders and Design-Build Work)

C.5.20.1 Infrastructure Repair Orders (IRO)

C.5.20.2 Request for Design-Build Projects

C.5.21 Service Calls / Work Order Management 

C.5.22 Quality Control (QC)

C.5.23 Reporting Requirements

C.5.24 Continuous Improvement Process (CIP)

C.5.25 Environmental Permits

C.6 OPERATIONS AND MAINTENANCE

C.6.1 Equipment and Systems

C.6.2 Equipment and System Modifications

C.6.3 Operational Requirements

C.6.4 Maintenance Requirements

C.6.4.1   Preventive Maintenance (PM)

C.6.4.2  Predictive Maintenance 

C.6.4.3  Corrective Maintenance (DWO)

C.6.5  Inspections

C.6.6  PM Plan   

C.6.7   Maintenance Program Execution   

C.6.8  Testing Requirements

C.6.9   Indoor Air Quality (IAQ)

C.7 LANDSCAPING, GROUNDS, AND PLANT MAINTENANCE 

C.7.1 Mowing

C.7.2 Core Aeration

C.7.3 Fertilization and Lime

C.7.4 Crab Grass Control

C.7.5 Soil Top Dressing

C.7.6 Weeds / Pest Control
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SECTION E

INSPECTION AND ACCEPTANCE

E.1 INSPECTION AND ACCEPTANCE

E.1.1 The Contracting Officer, or the Contracting Officer’s duly authorized representative,
will inspect and accept the supplies and/or services to be provided under this contract.

E.1.2 Inspection and acceptance will be performed at the Alternate Computer Facility site
located in the Washington D.C./Virginia Metro Area.

E.2 CLAUSES INCORPORATED BY REFERENCE

CLAUSE TITLE DATE FAR REFERENCE

INSPECTION OF SERVICES--FIXED-PRICE AUG 1996      52.246-4

END OF SECTION E
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C.7.7 Mulch

C.7.8 Gravel/Rock Beds/Rock Retaining Walls

C.7.9 Irrigation

C.7.10 Debris Clearing

C.7.11 Exterior Trash Cans/Butt Cans

C.7.12 Trimming and Pruning

C.7.13 Plant Replacement

C.7.14 Turf Re-seeding

C.7.15 Chemical Use

C.8 SNOW REMOVAL

C.8.1 Snow and Ice Clearing

C.8.2 Contractor Furnished Labor and Equipment

C.8.3 Snow Removal Materials

C.8.4 Snow Stockpiling 

C.8.5 Additional Snow / Ice Removal

C.9 DESIGN-BUILD PROJECTS

C.9.1 Project Initiation, Process and Procedures

C.9.1.1 Project Initiation

C.9.1.2 Process and Procedures

C.9.2  Program Controls and Package Approvals

C.9.3 Program Management

C.9.4  Building and Fire Codes

C.9.5  Design Criteria

C.9.6  Contractor=s Procurement Process

C.9.7  Response Times

C.9.8  Design-Build Staffing

C.9.9  Design-Build Work Space

C.10 PEST CONTROL SERVICE

C.10.1 Monthly

C.10.2 Chemicals
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C.1 BACKGROUND

This requirement is for facilities management; operations and maintenance; water

treatment; housekeeping;  landscaping and grounds maintenance; snow removal; pest

control; elevator and lift maintenance and other services as necessary for the operation of

a mission critical facility in the Washington, D.C. metropolitan area. The complex houses

mission critical data centers, offices, conference rooms and a cafeteria that are

temperature and humidity controlled spaces, restrooms, storage areas and 2 loading

docks. Due to the sensitive nature of the environmental control requirements of the facility,

preventive and predictive maintenance procedures must be focused on reducing facility

services, equipment down time, and mission outages to the absolute minimum. The

complex consists of between 250,000 and 500,000 square feet of building space on a

campus of between 75 and 130 acres. 

C.2 ABBREVIATIONS AND DEFINITIONS

For abbreviations and definitions of terms used throughout this statement of work, see

SECTION J Attachment 2, Abbreviations and Definitions. 

C.3 OVERALL CONTRACTOR RESPONSIBILITIES    

C.3.1 Performance Levels:

This Statement of Work (SOW) provides for a full range of operational and maintenance

support   to the facility and is intended to provide the Contractor only general guidance and

information concerning the scope of work to be performed during the term of the contract.

It is not an all inclusive list and the Contractor may be required to perform other tasks as

necessary to properly maintain all on-site systems.  This SOW also provides the minimum

levels of services that the Contractor must provide. They are not intended to be, nor shall

they be construed as, either the maximum performance levels or limitations on the effort

that the Contractor must expend to accomplish the desired level of performance to ensure

operation and maintenance of the building at the highest industry standards for this type of

facility. The Contractor shall use his best judgment, skill and care in the management,

operation and maintenance of the facility site.  At a minimum, the Contractor shall take all

steps and measures that a prudent building owner would take to maximize the life

expectancy of the property.  Determination of the man-hours or labor hours required to

perform the work is solely the responsibility of the Contractor unless specific requirements

are given. No statement in these requirements shall be construed as being contrary to this

Contractor responsibility.

C.3.2 Performance Requirements:

The Contractor is required to manage, operate and maintain the facility on a 24/7 schedule

in accordance with this statement of work.  Absent definitive requirements, the Contractor
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will operate and maintain the fac ility in a manner that is consistent with industry and

applicable manufacturer=s standards and practices for a Building Owners and Managers

Association (BOMA) International Class A building with high quality standard finishes,

state of the art systems, and a national prominence.  Maintaining the environmental

systems, building controls, and life safety equipment in a maximum operating condition is

of paramount importance.  The Contractor shall perform all work and services in a manner

that meets all applicable Federal, State, and Local laws, codes, regulations and standards.

The Contractor shall integrate and coordinate all work requirements in this statement of

work.  He shall also be fully responsible and accountable for its safe accomplishment

whether performed by his own personnel or subcontractors.

C.4 GENERAL REQUIREMENTS

C.4.1 Authority to Represent Contractor:

The Contractor shall designate a Project Manager in writing who will act as the on-site

representative for the Contractor and serve as the single point of contact for the COTR.  The

Project Manager will be authorized to act on the Contractor=s behalf in all matters pertaining

to this project and be responsible for overall contract performance.    The Project Manager=s

responsibilities shall include: formulating and enforcing work standards; assigning work

tasks; scheduling and coordinating work; reviewing work discrepancies; supervising

Contractor personnel and subcontractors; communicating policies, purposes, and goals of

the Contractor=s organization; quality control; and customer satisfaction.  The appointment

of the Project Manager is subject to the approval of the COTR.  Additionally, the Contractor

shall designate a person in writing who will act as its Corporate Sponsor for this project.

The Corporate Sponsor shall be contacted in the event that the Project Manager is unable to

resolve an issue that affects the quality, pricing or success of the project.  

C.4.2 Key Personnel, Staffing and Subcontractor Management:

C.4.2.1 Key Personnel:

The Contractor will furnish the following key personnel to be on-site in a full-time capacity

for the duration of the project:

1. Project Manager

2. Chief Engineer

3. Administrative Assistant

4. 24/7 Shift Engineers 1 per shift

5. Lead HVAC Mechanic

6. Electrician

7. Maintenance Technician

8. Instrumentation and Control Technician

9. CAFM Coordinator/Maintenance Planner

C.4.2.2 Staffing:  
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The Contractor will furnish the COTR with a staffing plan per SECTION J, Attachment 4

Schedule of Deliverables.  It will include the resumes of all key personnel for approval.

During the life of the project, changes to key personnel shall require COTR approval prior to

employment on the contract. The COTR shall have the right to reject any proposed

replacement staff and request another replacement. Other personnel/skills that are required

to support the project, including general maintenance mechanics, contracts coordinator,

logistical support/procurement, and administrative assistant/ facility center help desk,

should also be shown on the staffing plan as well as any specialty subcontractors required.

The above list does not limit the number or type of personnel and subcontractors that may

be needed for the performance of the work, nor does it imply that a dedicated employee

must be furnished for each of the skills required by this paragraph.  The staffing plan should

also show shifts for 24/7 coverage.

C.4.2.3 Subcontractor/Supplier Management:  

The Contractor shall also furnish to the COTR his subcontractor/supplier management plan

per SECTION J, Attachment 4, Schedule of Deliverables.  This plan will detail the services to

be furnished through subcontracts or suppliers and provide information demonstrating the

provider=s qualifications.  A copy of all subcontracts will be kept on site and be made

available for the COTR=s review.  

C.4.3 Contractor Employee Qualifications and Training:   

C.4.3.1 Qualifications:

All Contractor personnel assigned to perform work at the facility shall be qualified for the

work being performed and be licensed by the applicable state licensing regulations as

required. A copy of the professional license for each tradesman assigned to the contract

shall be maintained at the site.  The Contractor shall also maintain a copy of all

subcontractors= professional/contractor licenses at the site.  The qualifications for

individual tradesmen and support staff are:

A. HVAC Mechanic (maintenance or construction tradesman):  Evidence of experience

and qualifications at the Master level.

B. Elevator Technician: Must be a certified elevator technician (CET) by the National

Association of Elevator Contractors (NAEC.)

C. Plumber: Evidence of experience and qualifications at the Journeyman level in

another state or five years experience.

D. Electrician: Evidence of experience and qualifications at the Master level.   

E. Maintenance Technician: Evidence of experience and qualifications at the

Journeyman level or higher.
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F. Instrumentation and Control Technician:

1.  Maintenance Technician: NICET Level III certification or higher.

2.  Construction Tradesman: NICET Level IV certification.

G. Painter: Evidence of experience and qualifications at the Journeyman level in

another state or five years experience.

H. Carpenter:  Evidence of experience and qualifications at the Journeyman level in

another state or five years experience.

I. Steel Worker: Evidence of experience and qualifications at the Journeyman level in

another state or five years experience.

J. Pipefitter/Welder: 

      1. Maintenance Technician: Evidence of experience and qualifications at the  

          Journeyman level or higher.

    2. Construction Tradesman: Evidence of experience and qualifications at the Master

level.

K. Fire Systems/Special Hazards Suppression Technician:

1.  Maintenance Technician: NICET Level III certification or higher.

2.  Construction Tradesman: NICET Level IV certification.

L. Administrative Assistant: Proficient with Microsoft Office applications as well as

Power Point.

M. CAFM Coordinator/Maintenance Planner: Proficient with FC Version 7.3 or 8.3, MS

Access database program, MS Office applications and Power Point.

N. CAD Coordinator/Designers: Proficient with MicroStation Version 7 or 8 and familiar

with Autocad 2000.  Minimum five years experience in their discipline.  Proficient with

MS Office applications. 

O. Professional Architects and Engineers: Licensed by the applicable state.  Senior

level personnel must have a minimum of 10 years experience in their discipline.

Junior level personnel must have a minimum of 5 years experience in their

discipline.

P. Chief Building Engineer: Must have 10 to 15 years experience in facilities operations

and maintenance with at least five of those years supervising technicians in the

maintenance of similar systems and a central plant such as the facility.  Appropriate

industry certification from: International Facility Management Association (IFMA);

Building Owners and Managers Institute (BOMI); or Association for Facilities

Engineering (AFE) is highly desirable.     
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Q. Project Manager: Must have 10 to 15 years experience in facilities

engineering/operations and maintenance with at least five of those years in a

managerial position of responsibility for the operations of a facility with similar

systems and central plant as the facility.  A mechanical background, Professional

Registration for Engineers/Architects, or appropriate industry certification from:

International Facility Management Association (IFMA); Building Owners and

Managers Institute (BOMI); or Association for Facilities Engineering (AFE) is highly

desirable.     

Note:  Only the crew lead is required to possess a Master level qualification or NICET Level

IV certification for that individual trade.  The rest may be a mix of journeyman and

apprentice, or NICET Level III/II technicians.  

C.4.3.2 Training:

The Contractor shall maintain a training plan to ensure that all personnel receive up to date

training for their area of expertise and submit a copy of it to the COTR per Schedule J

Attachment 4 Schedule of Deliverables.  Training shall also meet the requirements of ANSI

Z490.1-2001, Accepted Practices in Safety, Health and Environmental Training.  To the

extent available, facilities may be used for staff training.  Use of these areas will be

coordinated through the COTR. 

C.4.4   Coordination and Scheduling of Work:   

The Contractor is responsible for coordinating and scheduling the work in order to minimize

the disruption of facility services and tenant operations.  This is especially important for

critical system or elevator maintenance.  Notices will be provided to all occupants affected

by the work and signs will be posted so facility staff will have an opportunity to prepare.  A

daily coordination meeting will be held with the COTR to discuss the major activities

planned for the day.  In addition, the Contractor shall coordinate maintenance and repairs

with the utility companies and municipality as required.  Furniture and portable office

equipment in the immediate area of the work to be performed shall be protected or removed

by the Contractor as necessary. 

C.4.5 Security, Site Access and Parking Requirements:   

The Contractor will ensure that all personnel assigned to perform work at the facility will

comply with all site security requirements.  The Contractor shall be responsible for

obtaining/maintaining the necessary security clearances required by the agency for each

employee prior to their beginning work at the facility.  Loss of security clearance will be

grounds for an employee=s removal from the site.  Identification badges provided by facility

security shall be worn at all times on site.  Contractor and personnel vehicles / possessions

may be subject to search per facility directives.  The Contractor shall ensure that all

sub-contractors and contractors performing warranty work are provided with the necessary

escorts, if required, while they are working at the facility.  Visitor access will be requested
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through, and granted at, the discretion of the COTR.  Contractor parking will be provided on-

site. 

C.4.6  Contractor Staff Conduct and Appearance:   

C.4.6.1 Staff Conduct:

The Contractor shall ensure that all personnel assigned to perform work at the facility are

aware of and follow all policies, processes, and procedures governing their activities while

working at the facility. The Contractor will be asked to remove any employee who violates

facility site policies or procedures from the premises.

C.4.6.2 Appearance:

The Contractor=s on-site employees shall present a neat and professional appearance and

wear a uniform that clearly identifies the company with the employee=s full name attached in

a permanent or semi-permanent manner, such as a badge or monogram. In addition, all

Contractor personnel shall be required to display identification on their person at all times

as required by the United States Government.

C.4.7 Applicable Codes, Regulations and Standards:   

The Contractor is required to operate, maintain and protect the facility in accordance with

SECTION J Attachment 3, Applicable Codes, Regulations and Standards so that a safe and

healthy environment is maintained for all tenants, staff and visitors. All services and work

provided by the Contractor shall meet the highest standards set forth in the current editions

(unless noted otherwise) of the publications referenced in SECTION J Attachment 3 as well

as others identified within this  SOW.  The agency is contemplating the adoption of the IBC,

2003 Ed. and other codes.  The Contractor will be advised in writing when this change is

made.

C.4.8  Government Furnished Spare Parts, Materials, Space and Utilities:

The Government will furnish the items as specified below for the Contractor=s use in the

performance of this work.  The Contractor is responsible for:  properly storing, safeguarding

and securing all Government furnished materials and equipment provided; protecting all

government owned facilities from damage; and  using Government furnished assets,

including telecommunications and space, only for work on this project.  

C.4.8.2  Space:  

The Government will furnish the Contractor reasonable office, shop and storage space as

available at the facility site.  These areas will be made available for inspection during the

site visit.    The Government will also generally allow the Contractor=s personnel to use the

facilities that are available to Government personnel (cafeteria, break areas, restrooms, etc.)
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C.4.8.3 Utilities:

Utilities, telephones, telecommunications lines and network access, as needed, will be

provided to the Contractor by the Government.

C.4.9  Normal Hours of Operation:   

Facility normal hours of operation are Monday through Friday from 7:00 AM to 5:00 PM.  The

normal hours of operation do not relieve the Contractor of the requirements to perform

other services described herein that may require additional hours/personnel. Lunch periods

are at the discretion of the Contractor, however lunch periods shall be included in the

prescribed hours of continuous coverage.

C.4.10  Federal Holidays:   

Generally, minimal staff coverage will be required for Federal Holidays unless a building

system has been scheduled for maintenance or repair to a avoid impacting the mission of

the facility.  The Contractor  shall obtain permission from the COTR before performing work

at the facility during Federal Holidays. The COTR shall notify the Contractor of any

additional holidays designated by the President of the United States, and or Congress. 

C.4.11.  Early Closures:  

The COTR shall notify the Contractor of any early or other unscheduled closings.  Early

closures may require the Contractor=s personnel to remain at the site to prevent damage to

the facility or facilitate recovery from a power outage, snow/ice storm, flood, or any other

natural disaster or emergency.

C.4.12 Review of Contractor Deliverables:

The Contractor shall furnish plans and other deliverables per SECTION J Attachment 4,

Schedule of Deliverables.  Government review shall be completed within 60 days of receipt.

C.4.13 Invoicing and Cost Management  

Invoices for reimbursable work shall be based on actual man-hours expended - not

estimates.  Invoices shall be submitted to the COTR for review with backup data for all

reimbursable work on a monthly basis.  The COTR and the Contractor=s Project Manager will

jointly review the invoice before it is submitted to Agency Accounting to resolve any

discrepancies.  The Contractor will assist the COTR with managing the utilities cost

reduction program.

C.4.14  Audits: (Surveillance Plan)
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The Government may conduct periodic audits of the Contractor=s performance to insure

contract or internal standards compliance.  Audits will cover work performance, as well as

environmental and safety compliance and may include: a review of records, processes, time

sheets, reports, and other project information; interviewing Contractor staff to insure

compliance with internal and site operating procedures; and spot checking completed work

as well as work in progress.  The COTR may conduct spot audits at any time.  However, the

Contractor will be given a minimum of two business day=s notice prior to a major project

audit.  The Government may also engage the services of a third party entity to conduct

audits. 

C.4.15  Mobilization and Demobilization:

The Contractor will furnish mobilization and demobilization plans per SECTION J,

Attachment 4, Schedule of Deliverables COTR approval.  Plans will detail the major actions

necessary to start up the project by phase and facilitate a smooth transition to a subsequent

service provider during the project close out phase.  Any transition should be seamless with

no impact to the facility mission or its staff.    

C.5 FACILITIES MANAGEMENT (FM)   

The Contractor shall provide all management, supervision, labor, materials, supplies, repair

parts, tools and equipment necessary for facilities management as required in this SOW.

Facilities management shall include, but is not limited to planning, scheduling,

coordinating, implementing, performing, reporting, budgeting, accounting, expense

tracking, invoicing, material handling, supplies, and all other requirements associated with

the overall FM function that are not included in another line item under this contract.

Management and supervision shall be provided 24/7 as required.  Administrative and

support services shall be available on-site during normal hours of operations and be

available as needed during other than normal hours of operation.    

C.5.1 General:   

The FM services provided shall ensure the effective, efficient, and economical operation,

maintenance and repair of the buildings.  The Government reserves the right to modify the

facility in order to meet current or future agency requirements. 

C.5.2  Safety:

The Contractor shall comply with all safety laws and regulations and will submit a facility

site specific safety plan for COTR approval per SECTION J Attachment 4, Schedule of

Deliverables.  This plan shall incorporate all OSHA requirements, staff safety training

requirements, and any additional agency requirements furnished to the Contractor to

include an employee right to know center.  The Contractor shall help identify any safety

hazards at the site and recommend corrective action to the COTR.  All hazardous conditions

found shall be promptly reported to the COTR.
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C.5.3  Building Systems Commissioning: 

Where applicable, the Contractor shall participate in the commissioning of the building

systems to include attending planning meetings as necessary.  T he Contractor will observe

all operational acceptance tests (OAT) and functional acceptance tests (FAT) performed by

the construction contractor(s)/commissioning agent at the facility and advise the COTR with

regards to compliance with the commissioning plan and the equipment manufacturer=s

instructions.  The Contractor will also use this opportunity to orient his personnel with

respect to the building equipment/systems location, component interface and the overall

system=s operation.  O&M training will be provided to contractor maintenance personnel by

the construction contractor or his subcontractors per his contract closeout procedures as

each phase is completed and turned over to the Government.

C.5.4   Warranty Program Management:   

The Contractor will manage the warranty program on behalf of the Government.  Where

applicable, this will include entering construction contractor warranty data furnished by the

COTR into the CAFM system; responding to service calls to determine if equipment is under

warranty; notifying the construction contractor per established procedures; escorting

contractor personnel to equipment; and verifying repairs are correctly performed.  Where

applicable, the facility and its components will be under warranty from the construction

contractor for a minimum of one year.  However, some equipment may have longer warranty

periods.  Additionally, the Contractor shall enter and maintain warranty data from contractor

installed equipment in to the CAFM system.  All equipment under warranty shall be

maintained in accordance with warranty instructions and conditions so that the warranty

will not become void.  

C.5.5  Principle Building Equipment Inventory and Bar Coding: 

Once the construction contractor has turned equipment over to the agency for use, the

Contractor will inventory and bar code the facility assets.  See SECTION J Attachment 6,

Principle Building Equipment Inventory for a representative list of equipment in use at the

facility.  The Contractor will immediately notify the COTR if any equipment or system is

discovered to be malfunctioning or in a condition other than new.  The Contractor will be

responsible for entering this data into the CAFM system and providing any software

required to support this task.  The bar coding information will tie the assets to the

information in the CAFM system described in other sections.  The Contractor will submit the

inventory list to the COTR for review per SECTION J, Attachment 4 Schedule of

Deliverables.  The Contractor will keep the building equipment inventory and bar coding

data current reflecting all changes made during the contract term.

C.5.6  Document Control:   

The Contractor shall develop, implement, and maintain standard operating procedures

(SOPs) covering all aspects of the work.  The operations and maintenance manuals turned

over to the Government by the construction contractor shall be used as a baseline for
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equipment and systems O&M procedures.  Additionally, the Contractor shall maintain the

master set of site specific specifications for use in future construction (Design-Build) work.

The original facility construction specifications shall be used as a basis for the standard site

specifications.  The COTR shall approve all changes to the site specifications.  The

Contractor will establish and maintain project folders to document IROs and Design-Build

work.  All documentation developed and maintained under this contract is considered

Government Property and shall be available for inspection / review by the COTR, or other

Government representatives, at all times.   The Contractor shall maintain all electronic data

and hard copy documents for maintenance, repairs, operating procedures and Design-Build

work performed at the facility on-site.  No electronic data or documentation shall be

transmitted electronically or removed from the site without specific permission from the

COTR.  Building floor plans or other sensitive data will not be transmitted via the internet.

All documentation under the Contractor=s control shall be turned over to the Government

within 90 calendar days of the contract end date.

C.5.7  Computer Assisted Facilities Management (CAFM):

The Contractor, at his own expense, shall furnish the Facility Center, Version 8.3, CAFM

software program by Tririga Corporation to be used at the facility for preventative

maintenance (PM) / demand work order (DWO) management and other FM functions. The

Contractor shall submit a CAFM implementation plan for COTR approval per SECTION J

Attachment 4, Schedule of Deliverables.  The Government will furnish the agency standards

to be used in setting up the CAFM program. The Contractor shall be responsible for

populating the required data fields.  All CAFM data for the facility project shall become the

exclusive property of the Government.   The Contractor shall also be responsible for

furnishing all necessary computer hardware and peripheral devices required for the

implementation and operation of a stand alone CAFM system to include providing for

access by the COTR from his workstation at the site.  All modules in the FC software shall

be utilized to their fullest capability.  Records shall be backed-up electronically at least once

a day.  Hard copy completed PM/DWO and status reports will be filed on site.  At some

future point, the Government may choose to implement a local intranet or web based

system at its own expense.  The Contractor will assist with transferring the data as required.

C.5.8  Computer Aided Design (CAD):

The Contractor will perform all CAD work in MicroStation Version 8, by Bentley Systems,

using the agency A-E CAD Standards provided.  The Contractor will be responsible for

compiling a set of building systems drawings by converting and editing the AutoCAD 2000

construction drawings for the project. As-builts will be furnished to the Contractor in

phases or by discipline as they are turned over to the Government.  The civil, architectural

and structural as-built drawings will be in red-lined hard copy format.  The mechanical,

electrical, plumbing and fire protection as-built drawings will be in electronic format.  The

building systems drawings should not show notes or other information needed only during

initial construction.  Initial drawing conversion and systems drawings shall be submitted to

the COTR for approval no later than 120 calendar days after receipt.  See SECTION J

Attachment 4, Schedule of Deliverables.  The Contractor will also be responsible for on
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going updates of the facility as-built drawings regardless of who completes the work so

they accurately reflect existing conditions.  Facility or system modifications requiring an as-

built update may have been accomplished by the Contractor, the agency or a third party

contractor.  These subsequent updates should be completed no later than 30 days after

receipt.  All update assignments will come from the COTR who will also review and approve

the completed updates.   

C.5.9  Contractor Furnished Supplies, Tools, and Equipment:   

The Contractor shall furnish all items required in the performance of work under this

contract including but not limited to office supplies, tools, personal protective equipment,

shop equipment, office furniture, computers, copier, fax, printers, cell phones, radios,

pagers and their required infrastructure, a full size drawing plotter, and software. Only those

items or services specifically stated will be Government furnished.  At the expiration of the

contract, the Government may, at its option, purchase any non-reimbursable supplies, tools

and equipment furnished by the Contractor for use on the project. 

C.5.10  Prohibited/Approved Materials and Chemicals:

The Contractor shall not bring on site any chemicals, paints or other materials shown in

SECTION J Attachment 11, Agency Prohibited Materials List.  All chemicals, paints and

other materials used on this project shall be approved by the COTR, or his designated

representative, prior to being brought on site. Requests for approval must include the

material safety data sheet (MSDS.) Additionally, the Contractor shall develop and maintain a

list of all chemicals approved for use on the site and provide a current copy to the COTR as

changes occur in accordance with SECTION J Attachment 4, Schedule of Deliverables. 

C.5.11  Materials, Spare Parts and Equipment Inventory:  

Materials and spare parts required for this work will be either government furnished or

purchased by the Contractor on a reimbursable basis.  Generally, the Contractor will be

required to purchase all materials and spare parts except those critical items and

consumables maintained in the Government owned, Contractor managed, on-site parts crib.

The Contractor shall complete the following activities and submit required documentation to

the COTR:

A.  Verify the list of materials and spare parts turned over to the Government by the

construction contractor and provide the COTR with an updated materials and spare

parts list no later than 30 calendar days after they are turned over to the Contractor

per SECTION J Attachment 4, Schedule of Deliverables.  This requirement will occur

in several phases as the building and it=s systems are completed.  See SECTION J

Attachment 7, Spare Parts and Materials List for the items anticipated to be turned

over to the Government.  

B.  Develop a list of critical spare parts to be kept on site.  This list shall be submitted to

the COTR for approval per SECTION J Attachment 4, Schedule of Deliverables.  The
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Contractor shall purchase these critical spares following approval by the COTR in

accordance with the provisions for reimbursable expenses.

C.  Develop a list of supplies and consumables to be kept on-site that will satisfy a 30

day usage requirement for COT R approval per SECTION J Attachment 4, Schedule

of Deliverables.  

D.  Maintain an inventory of any Government furnished equipment provided at the start

of the contract, or purchased as a reimbursable expense during the contract, in an

electronic and hard copy format.  Provide inventory lists to the COTR as they are

updated.  

E. Conduct monthly random spot audits on 5% of materials and spare parts in the

system and advise the COTR of the results per SECTION J Attachment 9,

Reporting Requirements.  The Contractor shall strive to achieve a 99% inventory

accuracy rate. 

F. Conduct an annual audit on all 100% of materials and spare parts in the system

and advise the COTR of the results per SECTION J Attachment 9, Reporting

Requirements. The Contractor shall strive to achieve a 98% inventory accuracy

rate. 

C.5.12   Ownership of Property:  

All parts, materials, supplies, and equipment purchased on a reimbursable basis shall

become the property of the Government.  Government furnished or reimbursable parts,

materials or consumables purchased by the Contractor (the parts crib) will be turned over

to the Government at the expiration of this contract or as required by the COTR. 

C.5.13  Housekeeping:   

The Contractor shall maintain all assigned spaces, including the central plant, office

areas, storage areas, utility rooms and all space assigned to subcontractors, in a neat and

orderly fashion.  The utility rooms, including floors and equipment located within the

rooms, shall be kept painted or sealed as necessary to maintain the neat and clean

appearance of the room and equipment. The Contractor shall ensure that painting in these

areas complies with the industry color coding system and American National Standards

Institute (ANSI) Handbook, and that the identification information on the equipment is

clearly readable.   All painting activities must be approved by the COTR.

C.5.14  Cleanup and General Waste Disposal:

The Contractor shall clean all work areas daily including maintenance shops and Design-

Build work areas and is responsible for disposing of all waste generated in the

performance of his work.  The agency will not provide facilities for on-site general waste
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disposal. Work areas in or near public spaces shall be dusted and mopped as needed at

the end of the workday.  Special care must be taken when maintenance or construction

occurs in data center spaces to preserve the room=s environmental condition.

C.5.15  Hazardous Materials and Waste Disposal:

The Contractor will comply with all Federal, State, and Local Government laws and

regulations, as well as facility procedures, for the handling/storage of hazardous materials

and disposing of hazardous waste.  Additionally, the Contractor shall develop Hazardous

Material Handling and Storage, Spill Response and Hazardous Waste Disposal Plans in

accordance with SECTION J Attachment 4, Schedule of Deliverables.  The Contractor shall

dispose of any hazardous waste he generates at his own expense in accordance with the

laws of the applicable state.  The agency will not provide facilities for on-site hazardous

waste disposal.

C.5.16  Continuity of Services:   

Services covered by this contract are vital to the Government=s mission at the facility.  The

Contractor must insure that continuity of facility services is maintained at the utmost

proficiency with minimal interruptions that would impact the operation and mission of the

facility.

C.5.16.1   Emergency Operating Plan:   

The Contractor shall develop and submit an Emergency Operating Plan (EOP) per SECTION

J Attachment 4, Schedule of Deliverables.  The EOP shall include a recall plan and provide

guidance to ensure that the facility is adequately operated, maintained and protected in an

emergency situation. Such emergencies may include but are not limited to: utility outages,

civil disturbances, natural disasters, fires, environmental releases, accidents, and

rescue/recovery operations as well as responses to heightened threat conditions or other

security requirements.

C.5.16.2   Emergency Personnel Requirements:   

The Contractor shall pre-designate and train key personnel to respond to emergency

situations per the EOP.  Contractor personnel shall participate in all emergency response

events and training exercises.  The COTR shall be provided emergency contact information

to include contact name(s), telephone numbers, pager numbers, and e-mail addresses

personnel per SECTION J Attachment 4, Schedule of Deliverables.

C.5.17  Customer Relations Program:   

The Contractor shall develop a positive customer relations program that shall be governed

by his customer relations program plan, submitted to the COTR for approval, per SECTION

J Attachment 4, Schedule of Deliverables.  Program requirements may include: Project
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Manager attendance at meetings as designated by the COTR; periodic meetings to include

senior management (corporate sponsor); periodic team building sessions (costs to be

shared between the Government and the Contractor); presenting FM performance results to

the customer; providing FM procedures (request for service) training to the customer as

needed; and providing customer feedback.   The customer relations plan should also

include an escalation and problem resolution process.  The Contractor shall develop and

conduct annual surveys, apart from quality control initiatives, to determine customer

satisfaction and provide an analysis of the survey results with recommended corrective

action to the COTR per SECTION J Attachment 9, Reporting Requirements.  The expectation

is that the Contractor will achieve a 95% overall customer satisfaction rate and make

continued progress towards 99%. 

C.5.18  Facilities Priority Codes:

The Contractor will log, assign, schedule, respond to and complete all work per the

requirements in SECTION J Attachment 8, Facilities Priority Codes.  This coding, with the

associated response and completion times for priorities 1-10, will form the basis for

Contractor=s performance measurement.  Response time shall be measured from the time

the requirement was made known to the Contractor to the time when the work was

completed.  Priority codes for emergency or urgent work may be down graded with COTR

approval once the immediate threat to life, property, or operations of the facility have been

removed. 

C.5.19  Service Calls (Demand Work Orders): 

Service calls to the Contractor may be initiated by the COTR or other facility personnel via

one or more of the following methods: telephone, e-mail, pager or the CAFM system.

Qualified personnel will be available 24/7 to respond to all types of service calls as required.

All maintenance personnel shall be provided with communications devices and or

voice-activated pagers in order to respond to service calls. The cost of this equipment and

it=s supporting infrastructure shall be born by the Contractor who shall coordinate with the

COTR prior to its purchase and installation.  Contractor personnel shall remain on the job

until all emergency or urgent service calls are completed.  If the service call cannot be

resolved within the required response time the COTR, or designated 

representative shall be immediately notified.  The Contractor will document the reason for

the delay 

and provide the COTR with an anticipated completion date and/or time.  Priority codes for

service calls may not be changed without COTR approval.   Each DWO completed will

automatically generate a short customer satisfaction survey that addresses the key areas

of: 1) Overall satisfaction with the work; 2) FM team communications; and 3) FM response

time.  The Contractor shall investigate each unsatisfactory response and advise the COTR

of corrective action taken.
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C.5.20   Reimbursable Services (Infrastructure Repair Orders and Design-Build Projects):

The two major categories of work that will require reimbursable services are: (1)

Infrastructure Repair Orders for maintenance work over $2,500 and (2) Design-Build project

work for facility additions, alterations and system modifications.  Additionally, reimbursable

services shall be used for material and equipment purchases over the $2,500 threshold as

required for other contract line items.  The Contractor will only perform reimbursable

services when authorized in writing by the COTR.  The Contractor shall complete

reimbursable work per the approved budget and shall be at risk if this amount is exceeded

without prior COTR approval.  In emergency situations, approval may be given verbally with

a written follow-up provided at a later date.  Effort expended to assemble IROs and Design-

Build Work preliminary approach packages shall be considered part of the Contractor=s FM

cost.

C.5.20.1  Infrastructure Repair Orders (IRO):   

All DWO repairs where labor is expected to exceed the threshold amount of $2,500 are to be

processed as an IRO.  Repairs under the threshold amount are performed as part of the

base contract. IROs may be used to repair any component of the building structure, system,

or sight improvement at the facility.  The Infrastructure Repair Order package will include a

detailed description of the task to be performed and the justification (impact to the facility if

the effort is not approved.)  The Contractor will provide the COTR with a detailed cost

estimate to include line items for labor, materials, equipment, and subcontractors necessary

to complete the Infrastructure Repair Order. In addition, the Contractor shall provide a

sketch of the proposed work and a detailed schedule in Microsoft Project Format for review

and approval. The Contractor shall be furnished a copy of the approved repair order by the

COTR prior to starting work.  An infrastructure repair order may be generated by the

Contractor when the need for an infrastructure repair order is identified.  The COTR shall

resolve any questions related to whether work exceeds the IRO threshold.  

C.5.20.2  Requests for Design-Build Projects:

The COTR will request the Contractor to provide design-build project work via a DWO with

the corresponding facility priority code assigned to it.  The major components of scope will

be listed, along with the required completion date, to enable the Contractor to complete the

preliminary approach package requirements detailed in paragraph C.9.1.2, Processes and

Procedures.

C.5.21   Service Calls / Work Order Management:   

The Contractor shall furnish personnel to man a walk-up service call desk/phone center

during normal hours of operation.  The service call center attendant shall enter all service

calls into the FC work order tracking system (CAFM) as soon as they are received.
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Maintenance and repair data for emergency and urgent work shall be entered at the

completion of the task.  Data for all other tasks shall be entered by the end of the next

business day.  All information entered into this system must be accurate and complete to

facilitate managing the work.  At a minimum, the following information shall be entered into

the system:

A. Name, organization, and telephone number of person reporting the problem.

B. Time and date report was received.

C. Name/title of person who received the report.

D. Description of the problem.

E. Location of the problem (building, floor & room number).

F. Asset tag number.

G. System affected.

H. Description of the action taken to resolve the problem.

I. Parts used.

J. Time and date corrective action was completed.

K. Name and initials of person(s) who corrected the problem.

L. Time required to complete repair.

M. Cost estimate, if applicable.

The Contractor shall generate reports using the data in FC on at least a weekly basis to

manage the maintenance and repair program so that maintenance and repair (M&R) is

completed on schedule.  See SECTION J Attachment 9, Reporting Requirements. 

C.5.22   Quality Control (QC):   

The Contractor shall submit a Quality Control (QC) Plan per SECTION J Attachment 4,

Schedule of Deliverables.  This plan shall address all aspects of the work performed under

this contract including facility management, operations and maintenance, suppliers,

professional services, and self performed construction or subcontractors used for Design-

Build work.  The performance of QC inspections and enforcement of the approved plan is an

essential part of this contract.  The Contractor shall maintain a file of all inspections

conducted and corrective actions taken by the Contractor=s staff, sub consultants or

subcontractors to bring work performed into compliance with this contract.  A copy of the

inspection reports/completed checklists shall be submitted to the COTR by COB on the

Monday of the following week. The COTR may compare inspections performed by the

Contractor=s inspectors with actual conditions that existed at that point in time.  The QC

files shall be made available to the COTR during the term of the contract, as required. 

C.5.23  Reporting Requirements: 
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The Contractor shall submit reports to the COTR in accordance with SECTION J Attachment

9, Reporting Requirements.  This attachment details weekly, monthly, quarterly, semiannual

and annual reporting requirements to include required meetings.  

C.5.24  Continuous Improvement Process (CIP):  

The Contractor shall institute a continuous improvement process which shall be governed

by his CIP plan submitted per SECTION J Attachment 4, Schedule of Deliverables.  The

Contractor=s goal shall be to provide a world class level of facility management services at

the facility.  The Contractor shall incorporate industry best practices and benchmark his

performance against comparable facilities in government, private industry and education,

using industry survey data such as is available from BOMA, International Facility

Management Association (IFMA) and others, to assist in reaching this goal.  To that end,

standard industry metrics and other KPIs as required by the COTR, shall be tracked and

reported on a monthly basis.  Specific performance metrics required by this SOW (such as

temperature/humidity and maintenance performance ratios) shall also be reported.  See

SECTION J Attachment 10, Metrics and Measurements Requirements for the minimum

information to be monitored.  All procedures shall be documented to insure the highest

levels of service are achieved and maintained.  The Contractor shall submit quarterly

progress reports on his CIP efforts per SECTION J Attachment 9, Reporting Requirements.

Additionally, this documentation will facilitate future efforts to obtain International

Organization for Standards (ISO) Certification.

C.5.25 Environmental Permits:

The Contractor shall assist the COTR with preparing and submitting any environmental

permits required to operate the facility complex.  These shall include, but not be limited to

storm water, air pollution, chemical waste, and water supply. 

C.6 OPERATIONS AND MAINTENANCE

The Contractor is responsible for operations and maintenance of the facility and shall

provide a written Building Operating Plan (BOP) per SECTION J Attachment 4, Schedule of

Deliverables that details the operating plans and procedures for all building systems,

structures, grounds, utilities and site improvements. The BOP shall specify on-site 24/7

coverage for operations and maintenance to include a minimum staffing of an HVAC

technician and a general maintenance technician for 2nd and 3rd shifts.  Upon Government

approval, the BOP shall be implemented by the Contractor and updated as operations and

procedures change. The COTR shall approve all changes prior to their being incorporated

into the BOP. The Contractor shall take appropriate steps to ensure that employees are

knowledgeable about, and comply with the BOP. 

C.6.1 Equipment and Systems:   
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All mechanical, electrical, plumbing, fire protection, fire suppression and other utility

systems shall be maintained and operated at the highest level of efficiency in a code

compliant manner consistent with practical energy conservation.  See SECTION J

Attachment 5, Mechanical, Electrical, and Plumbing (MEP) Systems Narrative for a

description of the major facility systems covered by this SOW.   All equipment and systems

shall be maintained in accordance with the OEM=s recommendations and best practices of

the industry. 

C.6.2 Equipment and System Modifications:

The Contractor shall not modify the existing mechanical equipment or any building system

without written authorization from the COTR. If changes are authorized, the Contractor shall

furnish appropriate red-lined drawings and/or specifications to the COTR showing as built

conditions upon completion of any changes.  Following COTR approval of the as built

drawings, the Contractor shall incorporate these changes into the site=s record drawings

and system specifications. 

C.6.3 Operational Requirements:

A. "Operations" include, but are not limited to, daily or other periodic starting,

stopping, monitoring, adjusting, inspection, lubrication, etc., of the mechanical,

electrical, architectural, structural, and utility systems and equipment throughout

the facility complex.

B. The building systems shall be operated in a manner to: (1) Effectively maintain the

required temperature and humidity set points throughout the facility; (2) Insure the

comfort of the building occupants and visitors; and (3) Promote resource

conservation in energy and environmental management practices.

C. The standard operating temperatures for the facility are:

1.  72 degrees F and 50% RH in the administrative or non-specialized use areas.

2.  68 degrees F and 45% RH for data centers and other special use rooms.

D. Set points may be changed periodically, with COTR approval, to comply with facility

operational requirements.

E. Unless authorized in writing by the COTR or as required above, building equipment

and systems shall operate continuously without interruption. Exceptions for

scheduled maintenance and repair procedures performed by the Contractor will be

coordinated in advance in accordance with this SOW.  All system or service outages

must be approved by the COTR in advance.

F. The Contractor shall be responsible for the daily monitoring of the facility DDC

control system and provide the COTR with a hard copy of the trend logs detailing

the environmental conditions within the environmentally sensitive areas of the
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complex (Data Centers, common areas, offices and conference rooms.)  They shall

be submitted per SECTION J Attachment 9, Reporting Requirements.  Reports will

contain a narrative explaining the reasons for any major temperature, humidity, and

particle count or pressure changes within the area. Monthly reports shall show the

average environment conditions by area for each month along with an explanation

of any corrective actions taken during that time period. The annual submission shall

identify and graph the average temperature and humidity conditions for twelve

consecutive months along with a detailed written report outlining any building

operations activities or system level actions to be taken to improve the ability of the

HVAC system to maintain the required environment.

G. Ventilation shall be filtered and balanced at all times to ensure a safe, healthful, and

comfortable environment consistent with ASHRAE standards.  Economizer cycle

free cooling using outside air should be used to the maximum extent possible.

H. Running test checks of large or high energy use equipment, such as pumps, air

handling equipment, etc., may be performed during normal operating hours,

provided that they do not cause an interruption in service or increase monthly

electricity, utility or other demand costs. The COTR shall define the peak usage

periods during which tests or checks are prohibited (if required) and provide the

Contractor with this information.

I. Any test of mechanical, electrical, or utility systems or equipment that may

adversely impact environmental conditions in the building, or which may increase

the monthly electrical demand charge, must be coordinated with, and have the

concurrence of, the COTR.  Major system outages will generally be scheduled

during other than normal hours.  Yearly system outages over a several day period

for major maintenance or systems modifications will be scheduled several months

in advance and be done over weekends or holidays. 

J. Mechanical, electrical and data/telecommunications rooms shall not be used as

storage areas for any materials. Storage of any building supplies or equipment of

any kind in these rooms is prohibited unless written approval is obtained from the

COTR.

K. The Contractor shall perform water treatment of applicable systems in accordance

with the manufacturer=s recommendations and industry standards to ensure

maximum efficiency and effectiveness of the equipment.

L. The Contractor shall submit a water treatment plan to the COTR for approval per

SECTION J, Attachment 4.  The water softener system shall be maintained in a

manner consistent with the manufacturer's recommendations.
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M. The Contractor shall strive to maintain an up-time percentage of 99.5% for all critical

systems (based on a 24/7 operation) and an up-time percentage of 99% for all non-

critical systems.

C.6.4 Maintenance Requirements:   

The Contractor shall use FC CAFM software to establish a maintenance program that

addresses the predictive, preventative and corrective maintenance (DWOs) requirements for

all building equipment and systems identified as part of the facility.  All maintenance

activities shall have a computer generated PM or DWO with a unique identification number

for tracking.  Emergency response work may have a DWO established after the fact to

document maintenance actions and any repairs completed.  The Contractor=s goal shall be

95% completion of all planned/scheduled work per its due date. 

C.6.4.1   Preventive Maintenance (PM):   

PM is regularly scheduled work on equipment and systems that the Contractor must

accomplish in order to ensure safe, reliable, and continuous operations; preclude

unnecessary breakdowns; and maximize the life expectancy of the equipment and/or

system. PM includes, but is not limited to, adjusting, testing, repairing, replacing, greasing,

oiling, cleaning, and painting various items as specified herein as well as predictive

maintenance.  The Contractor shall strive to manage the maintenance program so that 30%

of the total maintenance effort required is dedicated to preventative/predictive maintenance.

C.6.4.2  Predictive Maintenance:

The Contractor shall establish a predictive maintenance program as part of the overall PM

program.  Predictive maintenance includes, but is not limited to, thermal testing of

equipment and system components, vibration analysis, and oil sampling/analysis.  The

Contractors goal is to determine maintenance or repair requirements to preclude

equipment/system failure and adjust the PM program to obtain optimum frequencies.    

C.6.4.3  Corrective Maintenance (DWO):

The Contractor is responsible for the repair or replacement of items damaged or broken due

to normal wear and tear, act of vandalism or accident.  This corrective maintenance can be

initiated through a DW O that is called into the Service Center by the COTR, a customer or

the maintenance staff based on observations in the field.  The Contractor shall strive to

manage the maintenance program such that 95% of corrective maintenance work is

identified by his technicians during the performance of PMs.   

C.6.5  Inspections:  

 The Contractor shall periodically perform inspections (rounds) of all building systems,

structures, grounds, utilities and site improvements in accordance with the BOP.
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Inspections will be incorporated into the PM program and be based on applicable code and

NFPA requirements, environmental and safety regulations, equipment manufacturer

recommendations and industry best practices.  Rounds will also be used to monitor

housekeeping practices and be incorporated into the BOP.  The Contractor shall perform an

annual condition assessment of the facility site to include buildings, systems and major

equipment components and submit a State of Facilities Report to the COTR per SECTION J,

Attachment 9, Reporting Requirements.  This assessment will be general in nature and

characterize the overall state of the facility and its ability to meet the needs of the facility’s

mission and operation (i.e. whether capital improvements are needed).

C.6.6  PM Plan:   

The Contractor shall provide a PM plan to the COTR for review and approval per SECTION J

Attachment 4, Schedule of Deliverables.  The PM plan shall include the schedules and

procedures for PM.  Procedures shall be incorporated into the database along with job

hazard analysis = and all pertinent data for the asset or system being serviced or repaired.

The COTR will provide the Contractor with the maintenance manuals turned over by the

construction contractor for use in preparing the PM plan. The frequencies for scheduled

PMs and the minimum performance requirements shall be in accordance with original

equipment manufacturer (OEM) recommendations, PM guides and best industry practices.

Revisions will be submitted to the COTR for approval as necessary.  PM will be scheduled

so that impact to facility operations is minimal.  All deviations to the schedule must be

approved by the COTR in advance.

C.6.7   Maintenance Program Execution:

The Contractor shall provide a level of service that assures the facility is free of missing

components or defects which affect, the safety, appearance or intended use of the facility or

would prevent any mechanical, electric, plumbing (MEP) or structural system from

functioning in accordance with the design intent. Repair work shall be carried to

completion, including touch-up painting and/or operational checks. The quality of the work

and the repaired areas shall be fully compatible with adjacent surfaces or equipment.

C.6.8  Testing Requirements:

The Contractor shall be responsible for testing building equipment and systems.  These

tests shall be incorporated into the PM program.  Test procedures and frequency shall be

governed by code requirements, applicable NFPA requirements, environmental and safety

regulations, and equipment manufacturer=s recommendations.  Emergency generators shall

be tested under load for at least two hours monthly and for four hours annually.  Automatic

transfer switches (ATS) shall be operationally tested at least annually.  Plans that detail

testing requirements shall be submitted to the COTR for approval per SECTION J,

Attachment 4, Schedule of Deliverables.  No tests will be scheduled until the test plan has
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been approved.  The Contractor will submit test reports per SECTION J Attachment 9,

Reporting Requirements no later than five working days following the test.  All life safety

system testing will be completed during other than normal work hours.

C.6.9   Indoor Air Quality (IAQ):

A. The Contractor is responsible for maintaining building HVAC to ensure the highest

levels of indoor air quality, according to the codes and standards identified in

SECTION J Attachment 3, Schedule of Deliverables. To insure IAQ standards are

maintained, the Contractor shall submit an IAQ Program Plan to the COTR for

approval per SECTION J Attachment 4, Schedule of Deliverables.  The plan will

include testing and reporting for: carbon monoxide, carbon dioxide, aldehyde scan,

volatile organic compound (VOC) scan, fungal enumeration and identification,

stachybotrys detection, and bacterial enumeration.  Testing will be conducted

following commissioning (before occupancy) and thereafter annually.  Testing for

other substances may be required on a cost reimbursable basis.  Annual testing

shall be done by a certified industrial hygienist with 5 years of IAQ experience. 

B. The Contractor will ensure compliance with OSHA and ASHRAE acceptable levels

for indoor air quality threshold limit values (TLVs) to the extent that actions are

under his control. Before any interior alteration, the HVAC distribution shall be

examined and supply diffusers and return grills rearranged and protected to

preclude damage or the intake of contaminants.  Upon identification of

contamination and/or measurements exceeding the acceptable levels, the

Contractor shall initiate CORRECTIVE action.

C. The Contractor shall control contaminants at the source and/or operate all spaces in

such a manner that the indicator levels for carbon monoxide (CO), carbon dioxide

(C02) and formaldehyde (HCHO) are not exceeded.  The indicator levels are as

follows: 

1. CO:  9 parts per million (P.M.) time weighted average (TWA B 8 - hour sample)

2. CO2: 1000 PPM (TWA)

3. HCHO:  0.1 PPM (TWA)

D. The Contractor shall take the lead in investigating indoor air quality complaints.

Appropriate air sampling equipment shall be maintained on site to test for

temperature, relative humidity, VOCs, CO and CO2.  The Contractor shall implement

appropriate O&M corrective measures as needed and advise the COTR as soon as

corrective measures have been completed.  

E. The Contractor shall conduct annual indoor air quality reviews in the spring of each

year and report the findings to the Government per SECTION J Attachment 9.

Copies of each annual IAQ review shall be maintained in the within the facility for

access by the Government.  Reports shall be clear and concise and include a
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comparison of indoor vs. outdoor air conditions as well as EPA recommended

levels of monitored substances.  Reports must also include a recommend action to

correct deficiencies.

F. The Contractor shall assist the Government, or any of its third party consultants,

with IAQ assessments or detailed studies beyond this scope of work by making

information on building operations and Contractor activities available.  Access to

equipment and mechanical spaces for assessment and testing will be provided.

Corrective actions will be implemented as directed by the COTR.

G. The Contractor is responsible for any mold re-mediation that is due to poor

maintenance practices.  Other mold re-mediation, due to circumstances beyond the

Contractor=s control, will be completed on a cost reimbursable basis.

C.7 LANDSCAPING, GROUNDS, AND PLANT MAINTENANCE

The Contractor will furnish all labor, equipment, and supplies to maintain the facility site=s

exterior grounds in a professional manner appropriate for a BOMA Class A Building.

Lawns, shrubs, trees and planted areas shall present a well-groomed appearance at all

times. Grass adjacent to asphalt or concrete walks or driveways shall be controlled, and

present a neat appearance. All exterior areas shall be maintained free of trash or debris.

The Contractor shall submit a written landscaping and grounds maintenance plan per the

SECTION J Attachment 4, Schedule of Deliverables.  The requirements of this section shall

consist of, but not be limited to, the tasks shown below:

C.7.1  Mowing:

Lawn areas shall be mowed as necessary to maintain the grass at a height of between 2-3

inches. Meadow areas shall be mowed as necessary to maintain the grass at a height of

between 6-12 inches.  

C.7.2   Core Aeration:   

Core aerate annually in two perpendicular directions when there is adequate soil moisture

present. 

C.7.3   Fertilization and Lime:   

Fertilize turf areas three times per year during the months of September, October and

November at rates per industry standards for the lawn composition. The soil PH level in turf

areas shall be maintained within the 6.0 to 6.5 range. 



SECTION C 
STATEMENT OF WORK/DESCRIPTIONS/SPECIFICATIONS

RFP NO. 060106
Page 27 of  33

C.7.4   Crabgrass Control:   

Turf crabgrass shall be controlled. A crabgrass pre-emergent agent shall be applied during

mid April or before the ground temperature reaches 45 degrees Fahrenheit. 

C.7.5   Soil Top Dressing:   

Top dress soil as necessary to maintain the groomed appearance. Contractor shall repair

depressions, bare places and any erosion damage.

C.7.6   Weeds / Pest Control:   

The Contractor shall monitor and control pest populations of insects, weeds and diseases

and shall be responsible for removing contaminated material from the site.  

C.7.7   Mulch:   

Hardwood mulch shall be maintained at 3-4 inches in height around plants, shrubs and

trees.

C.7.8  Gravel/Rock Beds/Rock Retaining Walls: 

Gravel/rock beds and retaining walls shall be maintained in a neat and professional manner

adding additional cover and replacing rock or re-stacking dry pack retaining walls as

needed.

C.7.9  Irrigation:   

The Contractor shall ensure that lawns and planted areas show no signs of excessive

dryness. All areas shall be checked for moisture content on a regular basis. The Contractor

shall water lawns and planted areas uniformly utilizing hoses and sprinklers as required.  

C.7.10   Debris Clearing:   

Turf areas, shrub beds, flower beds, forested areas, fence lines, gutters, sidewalks, drainage

swales, parking lots, roadways, and other surfaces shall be maintained free of debris

including, but not limited to, grass clippings, cuttings, leaves, paper, rocks, sticks, etc.

Debris resulting from maintenance work and excess soil or mulch shall be promptly

removed by the contractor.

C.7.11 Exterior Trash Cans/Butt Cans

Exterior trash cans and butt cans should be emptied and cleaned as needed to prevent an

unsightly appearance. 
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C.7.12   Trimming / Pruning:   

Trimming and pruning will be accomplished under the direction of a certified landscaping

professional in accordance with industry standards. All trees, vines, hedges, shrubs, and

ground cover shall be trimmed/pruned as needed, by thinning and shaping to achieve a

natural appearance.  Building entrances, walkways, and parking areas and security camera

fields of view shall remain unobstructed by plant growth at all times.

C.7.13   Plant Replacement:   

Lawn, trees, shrubs, ground cover, vines, annual plants, and other plant materials that are

damaged, die, or lose their original form shall be replaced in equal kind and size.

C.7.14   Turf Re-seeding:  

Turf seed shall have a 95% germination rate, contain not less than 85% pure seed, have no

more than 0.5% weed seed and be composed of the following species:  50% Kentucky

bluegrass (Poa pratensis), 30% chewings red fescue (Festuca rubra variety), 10 % perennial

rye grass (Lolium perenne) and 10% redtop (Agrostis alba).

C.7.15   Chemical Use:  

The Contractor shall furnish all oils, fungicides, insecticides, baits, herbicides, fertilizer, etc.

as required.  In no case will extremely toxic materials be permitted. Pesticides shall only be

applied by a pesticide applicator licensed by the applicable state or a registered applicator

under the direct supervision of a licensed pesticide applicator. Pesticides shall be applied

according to the manufacturers label recommendations, and shall be applied evenly.

Chemicals shall be applied with extreme care to avoid hazard to any person or animals in

the immediate or adjacent areas, or property damage. All chemicals shall be in the original

manufacturer=s container and properly labeled. Documentation of each pesticide application

shall be maintained on site and shall identify the chemical used, amount mixed, amount

applied, date, time, weather conditions, crops treated, pest controlled and percentage of

active ingredients.  

C.8 SNOW REMOVAL

The Contractor is responsible for snow and ice clearing and removal on a cost reimbursable

basis as required.   A snow and ice removal plan will be submitted per SECTION J

Attachment 4, Schedule of Deliverables.  Prior to mobilizing resources to respond to an

individual snow or ice event, the Contractor will provide his plan, including an estimated

cost,  to the COTR for approval.  This approval will typically be verbal followed up with an

email.
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C.8.1  Snow and Ice Clearing:   

The Contractor is responsible for clearing/plowing snow and ice from walkways, landings,

steps, parking lots, roads, equipment access areas, etc. that require access by the building

occupants, maintenance staff, or visitors to the site.  These surfaces shall be kept clear of

snow, ice and sleet at all times during normal business hours.  Fire lanes and building

egress paths shall receive priority for snow removal.  To prevent a hazardous condition,

surfaces which accumulate snow or ice overnight or on weekends, must be free of snow

and ice at all times. 

C.8.2   Contractor Furnished Labor and Equipment:   

The Contractor shall furnish all necessary labor, tools and equipment including trucks,

mechanical sanders, heavy equipment, snow shovels and other items necessary for the

clearing and removal of snow and ice accumulations.

C.8.3   Snow Removal Materials:   

The Contractor will furnish all materials needed for snow and ice removal on a cost

reimbursable basis.  Chemicals and/or sand shall be used to reduce the safety hazard to

personnel and equipment.  All chemicals used shall be applied in accordance with Federal

and State Regulations and local codes.  If directed by the COTR, the contractor will keep an

adequate supply of chemicals and/or sand on the premises in a secured location.

C.8.4   Snow Stockpiling:   

Snow will be stockpiled in areas per the Contractor=s plan.  Plowed or shoveled snow, ice

and sleet shall be piled in a manner that does not block access to fire lanes, hydrants, trash

bins, loading areas, walkways, parking lots and roadways or the drainage system.   Snow,

ice, and sleet shall not be piled within 20 feet of the site=s perimeter fencing. 

C.8.5   Additional Snow/Ice Removal:   

Removal of snow/ice build-up from roofs and canopies may be required during the snow

season. The COTR will advise the Contractor when this service is required. 

C.9  DESIGN-BUILD PROJECTS

The Contractor shall furnish professional design services and self perform/subcontractor

construction trade personnel to accomplish design-build project work as required.

Additional services that may be required under this contract line item include engineering

studies, layout/planning, and construction management for third party contractors.  To

accomplish this work, the Contractor will prepare a Design-Build Plan per SECTION J

Attachment 4, Schedule of Deliverables.  At a minimum, the plan will incorporate the

requirements listed below.
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C.9.1 Project Initiation, Process and Procedures

C.9.1.1 Project Initiation:  

Design-Build projects will generally be initiated by the COTR.  However, if the Contractor

observes a situation that requires facility addition, alteration or system modification to

remove a hazardous condition, protect Government assets, save operating expenses, or

improve the efficiency of the facility management operation of the facility, he will

immediately contact the COTR to initiate a design-build project.  Note:  New painting or

repainting of entire areas (beyond touch-up or painting of patch areas) shall be considered

design-build work.

C.9.1.2 Process and Procedures:  

The Design-Build Plan should show all steps in the process from project inception to

completion.  The process must include a preliminary approach package that details the

scope, method of completion, preliminary schedule and a rough order of magnitude (ROM)

cost of the work.  The process must also include a final project package that includes the

design, a schedule (in Microsoft Project), a detailed estimate and a subcontracting plan (if

required).  Other steps that must be shown include inspection/acceptance and turnover

procedures.  Procedures should be detailed enough to provide sufficient guidance to the

Contractor=s staff so that the requirements of this SOW are met. 

C.9.2  Program Controls and Package Approvals:

COTR approval is required for preliminary approach packages, final project packages,

construction award/start, and turnover packages following design-build project completion.

Approval is required to proceed to the next step in the process.  The Contractor will not be

reimbursed for any design-build work completed without written COTR authorization.

Design costs will not be incurred until the preliminary approach package is approved.

Construction costs will not be incurred until the final project package is approved.  Final

payment will not be made until final acceptance of the work to include the turnover package.

C.9.3  Program Management:

The Contractor will use the project management module of the Facility Center CAFM

software program to manage the design-build work.  Other software, such as scheduling

and database management may be used to supplement the CAFM software as necessary for

the efficient operation of the design-build work program.   The cost of these software

programs is not a reimbursable expense.

C.9.4  Building and Fire Codes:

The Contractor shall comply with the most current agency adopted codes referenced in

SECTION J Attachment 3, Applicable Codes, Regulations and Standards.  Alteration, repair,
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addition and change of occupancy for code compliance shall be as defined in the BOCA

Code, 1999 Ed.  Project work that does not meet the definition of new or alteration and that

does not involve a change of occupancy, shall be designed in accordance with the baseline

codes used for initial construction which were the applicable Uniform Statewide Building

Code (USBC), 2000 Ed and the applicable Uniform Statewide Fire Code (USFC), 2000 Ed. A

full listing of the baseline codes will be provided to the Contractor by the COTR.  

C.9.5  Design Criteria

The Contractor shall comply with the most current edition of the Agency Design Standards

and any Government furnished program of requirements.  If no definitive guidance is

provided, materials and finishes for new construction shall match those specified in the

original facility design documents.

C.9.6  Contractor=s Procurement Process

The Contractor shall establish a procurement process that insures the best possible pricing

for the Government with as much competition as practicable.  Generally, bids should be

sought for subcontract work unless project deadlines dictate sole sourcing.  All

subcontracts for reimbursable work must be approved in advance by the COTR.

C.9.7  Response Times:

The Contractor will provide the COTR with a preliminary approach package according to the

following schedule: within 24 hours for projects estimated to cost up to $5,000; within 5

days for a package estimated to cost between $5,000 and $100,000; and within 10 days for

projects estimated to cost between $100,000 and $250,000. 

C.9.8 Design-Build Staffing:

The  Contractor will  have available the professional disciplines and self

perform/subcontractors construction trades required for Design-Build work at the facility in

order to meet the response times above and the design/construction schedules approved in

the preliminary approach/final project packages.  

C.9.9 Design-Build Work Space:

The Contractor will furnish off-site space as necessary for the completion of this work.

Work space will be provided for field investigation teams and coordination/design review

meetings to the extent available at the site.  Temporary staging/lay down areas will be made

available for construction work. However, field office space will not be provided for design

or construction personnel.

C.10 PEST CONTROL SERVICE
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The Contractor will furnish a regularly scheduled and documented program of control and

monitoring. The ideal program will prevent the entry into and the harborage from the facility.

Whenever possible, nontoxic methods of pest control, such as insect growth regulators and

nontoxic substances should be used. If traps are used, methods should be humane; traps

used to catch pests alive require frequent observation and humane euthanasia after

capture.

The contractor shall furnish all labor and materials necessary for the development and

implementation of a comprehensive Integrated Pest Management Program (IPMP) for the

facility.

The contractor shall control, reduce or eliminate the presence of invertebrate and vertebrate

pests including, but not limited to, rats, mice, birds, cockroaches, ants, fleas, flies,

silverfish, stinging insects and nests accessible from the ground or from windows, stored

product pests, and incidental invaders such as, but not limited to, crickets, earwigs, midges,

millipedes, centipedes, ground beetles, clover mites, termites and bats. 

The Contractor shall submit an IPMP to the Contracting Officer=s Technical Representative

(COTR) for his/her approval fifteen calendar days after the contract has been awarded.

The Contractor shall maintain a complete and accurate pest management log. The

Contractor shall insure copies of this log are received by the COTR.

Emergency services are included in this contract.

C.10.1 Monthly

Exterminating services will be conducted once per month during normal working hours.

C.10.2 Chemicals

All chemicals, including but not limited to, fertilizers and herbicides employed during the

term of the contract must be approved, in writing, for their use by the Contracting Officer=s

Technical Representative before application and/or use. The Contractor shall be certified for

pesticide application as required by law. Pesticides shall be mixed and applied only by

certified pesticide applicators.

The Contractor shall submit in writing, at least fourteen calendar days prior to the intended

use of any chemicals, a material safety data sheet (MSDS) on Department of Labor FORM

OSHA-20 or similar. It shall include at a minimum the following information:

Substance identification B, include trade name(s), chemical family, molecular formula and

molecular weight.

Components and contaminants B including chemical composition and exposure limits.

Physical data B including a physical description, vapor density, vapor pressure, evaporation

rate, water solubility, melting point, volatility percentage, specific gravity and methods of
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detection. Fire and explosion data, including flash point, flammable limits, fire extinguishing

materials, special fire fighting procedures and any unusual fire or explosion hazards.

END OF SECTION C
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SECTION E

INSPECTION AND ACCEPTANCE

E.1 INSPECTION AND ACCEPTANCE

E.1.1 The Contracting Officer, or the Contracting Officer’s duly authorized representative,
will inspect and accept the supplies and/or services to be provided under this contract.

E.1.2 Inspection and acceptance will be performed at the Alternate Computer Facility site
located in the Washington D.C./Virginia Metro Area.

E.2 CLAUSES INCORPORATED BY REFERENCE

CLAUSE TITLE DATE FAR REFERENCE

INSPECTION OF SERVICES--FIXED-PRICE AUG 1996      52.246-4

END OF SECTION E
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SECTION F
DELIVERIES OR PERFORMANCE

FAR 52.242-15 STOP-WORK ORDER (AUG 1989)

(a) The Contracting Officer may, at any time, by written order to the Contractor,
require the Contractor to stop all, or any part, of the work called for by this contract for a
period of 90 days after the order is delivered to the Contractor, and for any further period
to which the parties may agree.  The order shall be specifically identified as a stop-work
order issued under this clause.  Upon receipt of the order, the Contractor shall immediately
comply with its terms and take all reasonable steps to minimize the incurrence of costs
allocable to the work covered by the order during the period of work stoppage.  Within a
period of 90 days after a stop-work is delivered to the Contractor, or within any extension
of that period to which the parties shall have agreed, the Contracting Officer shall either --

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default,
or the Termination for Convenience of the Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order
or any extension thereof expires, the Contractor shall resume work.  The Contracting
Officer shall make an equitable adjustment in the delivery schedule or contract price, or
both, and the contract shall be modified, in writing, accordingly, if --

(1) The stop-work order results in an increase in the time required for, or in the
Contractor’s cost properly allocable to, the performance of any part of this contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the
end of the period of work stoppage; provided, that, if the Contracting Officer decides the
facts justify the action, the Contracting Officer may receive and act upon the claim
submitted at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated
for the convenience of the Government, the Contracting Officer shall allow reasonable costs
resulting from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.

(End of clause)
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AOC52.211-4 TERM OF CONTRACT (JUN 2004)

The term of contract shall be for a base period commencing “October 8, 2006 through
7 October 2007" with four (4) twelve month option periods.

(End of clause)

END OF SECTION F
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SECTION G
CONTRACT ADMINISTRATION DATA

AOC52.201-1 CONTRACTING OFFICER’S AUTHORITY (JUN 2004)

The Contracting Officer is the only person authorized to make or approve any changes in any of
the requirements of this contract, notwithstanding any provision contained elsewhere in this
contract.  In the event that the Contractor makes any change at the direction of any person other
than the Contracting Officer, the change will be considered to have been made without authority
and no adjustment will be made in the contract price to cover any increase in costs incurred as a
result thereof.
(End of clause)

AOC52.201-2 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR)
(MAR 2005)

The Government shall provide the name, address and telephone number of the COTR at the time
of contract award and the duties thereby delegated to that person.  Any subsequent change to the
individual or the individual’s responsibilities will be confirmed in writing by the Contracting
Officer.  In no instance will the COTR be delegated authority to order any change in the
contractor’s performance which would affect (a) cost or schedule for contracts for services or
supplies, or (b) scope, the completion date for intermediate phases or milestones, or overall
completion date for contracts for construction.

(End of clause)

AOC52.211-1 KEY PERSONNEL (MAR 2005)

(a) The Contractor shall assign to this contract the following key personnel: (the name(s) of
the key personnel shall be completed at time of award)

Name Title Telephone No.
______________________________________________________________________________

______________________________________________________________________________

(b) During the first ninety (90) days of performance, the Contractor shall make no
substitutions of key personnel unless the substitution is necessitated by illness, death, or
termination of employment.  The Contractor shall notify the Contracting Officer within 15
calendar days after the occurrence of any of these events and provide the information required by
Paragraph (c) below.  After the initial 90-day period, the Contractor shall submit the information
required by Paragraph (c) to the Contracting Officer at least 15 calendar days prior to making any
permanent substitutions.
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(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutions, and any additional
information requested by the Contracting Officer.  Proposed substitutes should have comparable
qualifications to those of the person being replaced.  The Contracting Officer will notify the
Contractor within 15 calendar days after receipt of all required information of the decision on
substitutions.  The contract will be modified to reflect any approved changes of key personnel.

(d) The approval of substitute personnel will not be considered to be grounds for an increase
in the contract price.

(e) The special security requirements in AOC52.223-5, Special Security Requirements -
Services, or AOC52.223-6, Special Security Requirements - U.S. Supreme Court, shall apply to
all approved Contractor personnel substitutions.

(End of clause)

AOC52.211-2 APPROVAL OF SUBSTITUTE CONTRACTOR PERSONNEL (JUN 2004)

(a) During the first ninety days of performance, the Contractor shall make no substitutions of
personnel unless the substitution is necessitated by illness, death, or termination of employment. 
The Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence
of any of these events and provide the information required by paragraph (b) below.  After the
initial 90-day period, the Contractor shall submit the information required by paragraph (b) to the
Contracting Officer at least 15 calendar days prior to making any permanent substitutions.

(b) The Contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutes, and any additional
information requested by the Contracting Officer.  Proposed substitutes should have comparable
qualifications to those of the person being replaced.  

(c) This paragraph applies only to a labor hour or time-and-materials contract.  The Unit Price
(hourly labor rate) for the approved substituted personnel shall remain the same as the  rates of
the relevant labor category, in the applicable Base Year or any of the subsequent Option Years
(see the “SCHEDULE OF ITEMS” in Section B).

(d) The special security requirements in AOC52.223-5, Special Security Requirements -
Services, or AOC52.223-6, Special Security Requirements - U.S. Supreme Court, shall apply to
all approved Contractor personnel substitutions.
(End of clause)
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AOC52.223-5 SPECIAL SECURITY REQUIREMENTS - SERVICES (MAR 2006)

(a) All vehicles, and contents, used by the Contractor or his subcontractors, which enter or
leave United States Government property during performance of the work, will be subject to
clearance, inspection and identification procedures conducted by the United States Capitol Police. 
See the attachment entitled “U.S. CAPITOL POLICE NOTICE” for instructions prior to
delivery.

(b) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through x-ray screening devices.  In addition, all handbags and all hand-carried items shall
be screened by x-ray devices prior to their entry into the building.

(c) All personnel provided by the Contractor and employed on the site of the work will be
subject to a security background investigation.  Each employee will be required to fill out an I.D.
Request Form and U.S. Capitol Police Request for check of Criminal History Records and each
employee will be photographed and fingerprinted.  The Contractor shall provide any assistance
required by any of its employees in completing the forms.

(d) Prior to commencement of work, the contractor and all designated on-site employees
will be required to be fingerprinted in Washington D.C.  The location for the Electronic
Fingerprinting Service is the U.S. Capitol Hill Police, Fairchild Building, 499 South Capitol
Street, S .W., Washington, DC..

(e)   Within seven (7) calendar days after the date of contract award, the Contractor shall
submit to the Contracting Officer’s Technical Representative (COTR) a list of all employees
proposed to be employed on this contract.  This list shall include the employee’s full name, date of
birth and social security number.

(f)   While security background investigations are in process, the Contractor's employees must not
be granted access to the Capitol Hill complex to perform work or provide services for the AOC
unless they are escorted by an AOC staff member.  “Escorted” is defined to mean that the AOC
staff member will remain with the employee(s) at all times during the performance of the work. 
Any of the Contractor’s employees who are perceived by the Contracting Officer as a security risk
as a result of evidence discovered in the background security investigation, will not be issued an
Identification Card, will be denied access to the site of the work, and the Contractor will be
directed to remove such employee from performance of any of the contract work, whether it be
on or off the work site.  Any contractor employee denied access to the site of work on a contract
or task/delivery order as a result of a security investigation may not apply for access to any other
AOC U.S. Supreme Court contract or task/delivery order work site. 
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(g) An identification card, with photograph, will be prepared for each employee of the
Contractor requiring access to the site.  The identification card shall be dated to indicate the
period of time for which it is to remain valid - from the date the employee reports for duty until
the applicable date which occurs first:  the expiration of the contract, or the last date of the
employee's tour of duty with the Contractor.  All contractor personnel must wear the ID badge
whenever on the Capitol complex premises or when attending off-site functions on behalf of the
AOC.  ID badges must be worn in such a manner that contractor personnel can be easily identified
as such.  

(h) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through a magnetometer.  In addition, all handbags and all hand-carried items shall be
screened by x-ray devices prior to their entry into the building.

(i) The Contractor is fully responsible to return:

(1) The ID badge of any individual employee, including subcontractor
personnel, who is removed for any reason including but not limited to illness, or dismissal;

(2) The ID badges of all contractor employees, including subcontractor
personnel, whose performance under the contract is completed in advance of final contract job
completion; and

(3) All outstanding ID badges issued for the contractor and its employees,
including subcontractor personnel, within 24 hours of on site contract job completion.

(j) ID badges are to be hand delivered by the contractor within 24 hours of any of the events
listed under (f) above to the Contracting Officer’s Representative.

(End of clause)

AOC52.223-7 SPECIAL SECURITY CLEARANCE AND INSPECTION PROCEDURES 
(JUN 2004)

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or
leave United States Government property during performance of the work will be subject to
clearance, inspection, and identification procedures conducted by the United States Capitol
Police.  See the attachment entitled “U.S. CAPITOL POLICE NOTICE” in Section J for
instructions prior to delivery.
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(b) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through x-ray screening devices.  In addition, all handbags and all hand-carried items
shall be screened by x-ray devices prior to entry into the building.

(End of clause)

AOC52.223-8 DELIVERY VEHICLE INSPECTION REQUIREMENTS (SEP 2004) 

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or
leave United States Government property during performance of work under this contract will be
subject to clearance, inspection, and identification procedures conducted by the United States
Capitol Police.  

(b) Mobile Vehicle and Cargo Inspection System (Mobile VACIS).   All delivery vehicles
carrying fuel, garbage, or similar cargo that cannot be offloaded for inspection and security
screening shall utilize the Mobile VACIS located at Third and Pennsylvania Avenue, NW,
Washington, DC, for inspection prior to making deliveries to any building within the Capitol
Complex, including, but not limited to, the U.S. Capitol Building; the U.S. Botanic Garden; the
Hart, Dirksen, and Russell Senate Office Buildings; the Rayburn, Longworth, Cannon, and Ford
House Office Buildings; the Thomas Jefferson, John Adams, and James Madison Memorial
Library of Congress buildings; the Capitol Power Plant; the Capitol Visitors Center; and the U.S.
Supreme Court and Thurgood Marshall Federal Judiciary Buildings. 
 

(1) For deliveries requiring Mobile VACIS inspection, within seven calendar days or
prior to the first delivery, the contractor shall provide the following information to the U.S.
Capitol Police:

(i) List of drivers;

(ii) Date of birth for each driver;

(iii) Social Security Number of each driver;

(iv) Vehicle make;

(v) Vehicle model;

(vi) License tag number and state where vehicle is licensed;

(vii) Color of vehicle; and
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(viii) Contractor name, if shown on the vehicle.

(2) Information for deliveries made through the Mobile VACIS unit must be faxed to
(202) 228-4313.  For verification of receipt, the contractor may call (202) 224-9728.  

(3) Updates to the above information for Mobile VACIS deliveries must be sent to the
U.S. Capitol Police throughout the period of performance of the contract.

(c) 4700 Shepherd Parkway SW inspection facility.  All other vehicles making deliveries
to the above listed locations except for the Thomas Jefferson, John Adams, and James
Madison Memorial Library of Congress buildings and the U.S. Supreme Court shall utilize
the off-site inspection and screening facilities at 4700 Shepherd Parkway SW, Washington,
DC in compliance with instructions as provided elsewhere in this contract.  Directions to
the facility are as follows:

G Traveling south on Interstate 295, take exit #1 (marked - US Naval Research Lab).  At the
3rd traffic light, turn left on to Shepherd Parkway.  Make an immediate right after passing
under I-295.  Approximately 2/10 of mile south, take the 2nd left into 4700 Shepherd
Parkway.

G Traveling north on Interstate 295, take exit #1 (marked - US Naval Research Lab).  Take
the 1st left off of the exit ramp just before passing under I-295.  Approximately 2/10 of a
mile south, take the 2nd left into 4700 Shepherd Parkway.  The entrance will be just past
the DC Fire Academy on the left.

(End of clause)  

END OF SECTION G
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AOC52.202-1 DEFINITIONS (JUN 2004)

(a) The term "head of the agency" as used herein means the Committee, Commission,
or other authority of the Legislative Branch of the Government having final jurisdiction or
supervision over the work involved.  The term "other authority" as used in this paragraph
includes the Contracting Officer in cases in which he has final jurisdiction or supervision
over the work involved.

(b) The term "Architect" as used herein means the Architect of the Capitol.

(c) The term "Contracting Officer" as used herein means the Architect of the Capitol
or his duly authorized representative.

(d) The term "his duly authorized representative" as used herein means any person or
persons or board authorized to act for the head of the agency within the scope of their
authority.

(e) Except as otherwise provided in this contract, the term "subcontracts" includes
purchase orders placed for performance under this contract.

(End of clause)

AOC52.203-1 ADVERTISING/PROMOTIONAL MATERIALS (DEC 2005)

(a) It is the policy of the Congress to discourage contractors providing services and
supplies to the Legislative Branch entities, including the Architect of the Capitol, from
advertising practices that feature the Capitol and Capitol Complex in a manner in which
conveys, or is reasonably calculated to convey, a false impression of sponsorship, approval
or endorsement of any product or service by the Congress, the Government of the United
States, or any Department, Agency or instrumentality thereof.  

(b) Contractors performing construction services for Legislative Branch entities,
including the Architect of the Capitol, are discouraged from capitalizing on their
contractual relationships with such entities and shall not engage in advertising practices 
which convey, or are reasonably calculated to convey, a false impression of sponsorship,
approval or endorsement of any product or service by the Congress, the Government of the
United States, of any Department, Agency or instrumentality thereof.  This includes
utilizing, in conjunction with the fact of their contractual relationship, images of the
Capitol, any other buildings in the Capitol Complex, or any part of the United States
Capitol Grounds in their advertising or promotional materials; and/or publishing or
disseminating the aforementioned advertising or promotional materials.
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(c) The Contractor, by signing this contract, agrees to comply with the foregoing and to
submit any proposed advertising or promotional copy connected in any manner with this
contract and/or the Capitol, other Capitol Complex Buildings, or the United States Capitol
Grounds to the Contracting Officer for approval prior to publication.

(d) If this solicitation is for supplies or services, including construction, to be provided
to or performed for the United States Supreme Court, the Contractor, by signing this
contract, agrees that he or she will not advertise the award of the contract in his/her
commercial advertising in such a manner as to state or imply that the Supreme Court of
the United States endorses a product, project, or commercial line of endeavor.

(End of clause)

AOC52.203-2 DISCLOSURE OF INFORMATION TO THE GENERAL PUBLIC
(JUN 2004)

(a) Promptly after receiving any request from the general public for information on or
data derived from this contract, the contractor shall notify the Architect of the Capitol,
Procurement Division.  The contractor shall cooperate with the Procurement Division in
compiling or collecting information or data if the Architect of the Capitol determines the
information or data to be releasable.

(b) “General public”,  for purposes of this clause, are those groups or individuals who
are not authorized by law or regulation to have access.
   
(c) This clause is not intended to prevent the contractor from providing contract
information or data which the contractor is required to provide in order to conduct its
business, such as insurance, banking, subcontracting. 

(d) The contractor is permitted to request that proprietary information or data not be
released if such release would harm or impair the contractor in conducting its normal
business.  Such request must be documented with clear and specific grounds for that claim. 

(End of clause)
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AOC52.203-3 OFFICIALS NOT TO BENEFIT (NOV 2004)

No Member of or Delegate to Congress or Resident Commissioner shall be admitted to any
share or part of this contract or to any benefit that may arise therefrom.

(End of clause)

AOC52.203-4 DISSEMINATION OF CONTRACT INFORMATION (NOV 2004)

Unless otherwise provided in this contract, the Contractor shall not publish, permit to be
published, or distribute for public consumption, any information, oral or written,
concerning the results of, conclusions made pursuant to, or performance under this
contract without prior written consent of the Contracting Officer, until such time as the
Government may have released such information to the public.

(End of clause)

AOC52.203-5 CONFIDENTIALITY REQUIREMENT (NOV 2004)

The Contractor agrees that any information supplied by the Architect to the Contractor
shall be considered confidential and/or proprietary, and agrees to hold such information in
confidence.  The Contractor further agrees not to disclose such information to a third party
without the prior written consent of the Architect.

(End of clause)

AOC52.204-1 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER
(JUN 2004)

The Contractor is encouraged to submit paper documents, such as offers, letters, or
reports, that are printed or copied doubled-sided on recycled paper and meet minimum
content standards when not using electronic commerce methods to submit information or
data to the Government.

(End of clause)

AOC52.215-10 EXAMINATION OF RECORDS (JUN 2004)

(a) The Contractor agrees that the Architect of the Capitol or any duly authorized
representatives shall, until the expiration of 3 years after final payment under this contract,
have access to and the right to examine any books, accounting procedures and practices
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documents, papers,  records and other data regardless of whether such items are in written
form, in the form of computer data or in any other form and other supporting evidence,
involving transactions related to this contract or compliance with any clause or certification
thereunder.

(b) The Contractor further agrees to include in all its subcontracts hereunder a
provision to the effect that subcontractor agrees that the Architect of the Capitol or any
authorized representatives shall, until the expiration of 3 years after final payment under
the subcontract, have access to and the right to examine books, documents, papers, records
other data regardless of whether such items are in written form, in the form of computer
data or in any other form, and other supporting evidence, involving transactions related to
the subcontract or compliance with any clause or certification thereunder. 

(c) The term “subcontract” as used in this clause excludes purchase orders not
exceeding $10,000.

(End of clause)

AOC52.216-6 UNDEFINITIZED CONTRACT ACTIONS (MAR 2005)

(a) In the event of an urgent situation, the services or supplies may be required on an
emergency basis under an undefinitized contract action (emergency task/delivery order,
contract modification, or letter contract).  The undefinitized contract action may be either
verbal, typed, or hand written, with the form of the undefinitized contract action dictated
by the access the issuing Contracting Officer has to the AOC network or a computer.  If
issued verbally, the Contracting Officer shall provide a written confirming document to the
location identified by the contractor within 5 calendar days after issuance of the verbal
undefinitized contract action.   If an undefinitized contract action is issued under an
existing contract, the terms and conditions of the contract shall be in effect and
automatically incorporated by reference under any undefinitized contract action issued.  

(b) The scope of work as originally issued on the contract action will, of necessity, be
somewhat broad and general in nature.  It is to also be considered as a Notice to Proceed
immediately with the work under the undefinitized contract action.  An estimated amount
for the work to be performed shall be obligated to ensure that reasonable funds are
available for payment to the contractor, and an estimated completion date shall be
identified on the undefinitized contract action.  If the contractor believes the amount of
funds obligated or time for completion as stated in the undefinitized contact action are
unreasonable, within 30 calendar days after issuance of the written undefinitized contract
action the contractor is responsible for notifying the Contracting Officer of this and
providing a suggested amount of funds for obligation or time for completion.  In no
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instance shall the contractor’s suggested amount of funds for obligation or time for
completion be considered as binding to the contractor or the Government in future
negotiations.  The Government can elect to use the contractor’s suggested amount of funds
or time for completion as an indication that some additional funds or time for completion
may be required and obligated or adjusted, respectively, in order to ensure that reasonably
adequate funds are available to pay the contractor for services performed or that the
completion time is reasonable . 

(c) Within a reasonable amount of time after the issuance of the undefinitized contract
action but not later than an estimated 25% of the way through the completion of the work
under the undefinitized contract action, an authorized representative of the contractor
must meet, either in person or telephonically, with the Contracting Officer to further define
the scope of work, negotiate the price, identify a final completion date, and address other
activities necessary to definitize the undefinitized contract action.   This estimated 25%
shall use the best information reasonably available and be based upon (1) an estimate of the
amount of work completed relative to the original general scope of work or (2) the amount
of payments made relative to the original amount obligated.

(d) Payments can be made from the original amount obligated, but the undefinitized
contract action must be definitized before payments exceed 40% of funds originally
obligated.

(e) If communications are disrupted to the degree that it is necessary to communicate
with the Contracting Officer at their residence or through other devices that do not utilize
AOC-owned equipment, i.e., the Contracting Officer’s residential telephone line, home
address, etc., the contractor shall treat the Contracting Officer’s personal information as
confidential and shall not divulge the information to any individual or organization,
including but not limited to other AOC personnel, without the Contracting Officer’s
express written permission.  If it becomes necessary for the Contracting Officer to
communicate with the contractor through means other than the contractor’s normal place
of business, i.e., the contractor’s residential telephone line or home address, the
Contracting Officer shall not divulge the information to any individual or organization,
including but not limited to other AOC or contractor personnel, without the contractor’s
express written permission.  

(f) For the purposes of this clause, e-mail is considered express written permission.

(End of clause)
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AOC52.219-1 UTILIZATION OF SMALL BUSINESS CONCERNS (AUG 2004)

(a) It is the policy of the Government as declared by the Congress that a fair proportion
of the purchases and contracts for supplies and services for the Government be placed with
all types of small business concerns as determined by the size standards in 13 CFR 121.

(b) The Contractor agrees to accomplish the maximum amount of subcontracting to all
types of small business concerns that the Contractor finds to be consistent with the efficient
performance of this contract.

(End of clause)

FAR 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES
(MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of
the Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service
employees expected to be employed under the contract and states the wages and fringe
benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 U.S.C. 5341 or 5332.

This Statement is for Information Only;
This is not a Wage Determination

Employee Class Monetary Wage - Fringe Benefits
Truck Driver, medium truck (WG-7)       $17.81/hr.

1. FERS Benefit   $2.85
2. Medicare                                                                                              .27
3. Social Security                                                                                   1.10
4. Thrift Savings Plan                                                                              .89
5. Life                                                                                                        .09
6. Health                                                                                                 1.60

TOTAL                      $24.61
(End of clause)

AOC52.222-3 CONVICT LABOR (JUN 2004)

In connection with the performance of work under this contract the Contractor agrees not
to employ any person undergoing sentence of imprisonment except as provided by Public
Law 89-176, approved September 10, 1965, 18 U.S.C. 4082(c)(2).

(End of clause)
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AOC52.222-4 OVERTIME WORK (AUG 2004)

No extra reimbursement will be allowed for work performed outside regular working hours
or on Saturdays, Sundays, or holidays and, for work performed in the District of Columbia,
Presidential Inauguration Day, unless such work is authorized by the Contracting Officer;
and provided such work is not otherwise required to be performed under the terms of the
contract.  If said authorization is verbal, with written verification thereof by signature of
the Contracting Officer on the employee's weekly time record (see AOC52.232-2, Payments
- Services or AOC52.232-3, Payments - Services Utilizing Time Records).

(End of clause)

AOC52.222-5 COLLECTIVE BARGAINING AGREEMENTS (JUN 2004)

The Contractor shall comply with the requirements of Paragraph 52.222-41(m), Service
Contract Act of 1965, as amended, regarding collective bargaining agreements.  The
information required shall be FAXED to 202-225-3221 or hand carried to:  Procurement
Division, Room H2-263, Ford House Office Building, 2nd and "D" Streets, S.W.,
Washington, D.C. - 20515.  The agreement can also be FEDEXed to the following address:

Architect of the Capitol
Procurement Division
Ford House Office Building
Attn: Carolyn Horne
Room H2-263
Second and “D” Streets, S.W.
Washington, DC 20515

(End of clause)

AOC52.223-4 TRANSMISSION OR POSTING OF  DRAWINGS
/SPECIFICATIONS  (JUN 2004)

Due to security issues, the contractor is strictly prohibited from placing or transmitting
drawings and specifications on the internet or modem without express permission from the
Architect of the Capitol.

(End of clause)
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AOC52.223-9  ACCIDENT PREVENTION AND SAFETY AND HEALTH PROGRAMS 
(SEP 2004)

(a) The Contractor  shall comply with the safety and health standards published in 41
C.F.R. Part 50-205, including any matters incorporated by reference therein.

(b) The Contractor shall also comply with the regulations issued by the Secretary of
Labor pursuant to the Williams-Steiger Occupational Safety and Health Act of 1970, as set
forth in Title 29 of the Code of Federal Regulations.

(c) The Contractor shall bring to the attention of the Architect any work encountered
that may involve entry into a suspected confined space as defined by OSHA.  A
determination will be made by the Architect, and if the areas is deemed a permit required
confined space, additional protective measures will be needed, per OSHA requirements.

(d)  In the event that conditions on the site pose an imminent danger or threat to the
Contractor’s workers, the public, Government employees, other persons, or to Capitol
complex structures and property of historical significance, the Contracting Officer can
verbally order the Contractor to stop work operations in the specified area until said
conditions are corrected to the Contracting Officer’s satisfaction.  The Contracting Officer
shall promptly issue a written order to stop the work to the Contractor formalizing the
specifics of the verbal stop work order.    

(e) The Contractor shall not be entitled to any equitable adjustment of the contract
price or extension of the performance schedule on any stop work order issued under this
clause. 
(End of clause)

AOC 52.228-2 INSURANCE - WORK ON A GOVERNMENT INSTALLATION 
(SEP 2004)

(a) The Contractor shall, at his own expense, provide and maintain during the entire
performance of this contract at least the kinds and minimum amounts of insurance as
required in this clause.

(b) Within twenty (20) calendar days after the date of contract award or before
commencing work under this contract, whichever is earlier, the Contractor shall notify the
Contracting Officer in writing that the required insurance has been obtained.  A
Certificate of Insurance evidencing the Contractor's compliance with the requirements of
this clause, identifying all policies of insurance and sureties proposed for the provision of
liability coverage pertinent to the work of the instant contract, including the endorsement
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required in this paragraph, and manually countersigned by an authorized representative of
the insurance company shall be submitted in accordance with the time frame stated in this
paragraph.  All policies for liability protection, bodily injury, or property damage shall
include the United States of America, acting by and through the Architect of the Capitol,
as an additional insured with respect to operations under this contract.  Each policy of
insurance shall contain the following endorsement, which may be attached as a rider:

"It is understood and agreed that the Contractor's Insurance Company or surety
shall notify the Architect of the Capitol, in writing, thirty (30) calendar days in
advance of the effective date of any reduction in or cancellation of this policy."

(c) Insurance and required minimum liability limits are:

(1) Appropriate bodily injury and property damage liability insurance, with
limits of not less than $500,000 for each occurrence and $2,000,000 for annual aggregate,
including requirements for protection of hoisting and scaffolding operations, when
applicable, and servicing areas adjacent to the building;

(2) Automobile bodily injury liability insurance with limits of not less than
$200,000 for each person and $500,000 for each accident, and property liability insurance,
with a limit of not less than $20,000 for each accident.  A combined single limit for these
coverages is acceptable; and/or 

(3) Workmen's compensation insurance as required by the laws of (1) the
District of Columbia for work performed on a Government site located in the District of
Columbia; (2) the State of Maryland for work performed on a Government site located in
Maryland; or (3) the Commonwealth of Virginia for work performed on a Government site
located in Virginia.

(d) The Contractor shall insert the substance of this clause, including this paragraph, in
subcontracts under this contract that require work on a Government installation, and shall
require subcontractors to provide and maintain the insurance required in this clause.  The
Contractor shall maintain a copy of all subcontractors’ proofs of required insurance, and
shall make copies available to the Contracting Officer upon request.

(End of clause)
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AOC52.228-4 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT
(JUN 2004)

The Contractor agrees to indemnify and hold the Government harmless against any and all
claims for damages to persons or property from any cause or causes whatsoever arising out
of the performance of services covered by the contract; including, but not limited to, errors,
omissions or negligent acts of the Contractor, but excluding active negligence of the
Government, and against any and all costs, expenses, attorney's fees, and liability incurred
by the Government in defending against such claims, whether the same proceed to
judgement or not.  In the prosecution of any successful claim or suit by the Government for
the enforcement of this contract, the Contractor shall reimburse the Government for any
reasonable attorney's fees and costs of claim or suit incurred by the Government.

(End of clause)

FAR 52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR 
(APR 1984)

Funds are presently not available for performance under this contract beyond the base
period of contract performance.  The Government's obligation for performance of this
contract beyond that date is contingent upon the availability of appropriated funds from
which payment for contract purposes can be made.  No legal liability on the part of the
Government for any payment may arise for performance under this contract beyond the
base period, until funds are made available to the Contracting Officer for performance and
until the Contractor receives notice of availability, to be confirmed in writing by the
Contracting Officer.

(End of clause)

AOC52.232-2 PAYMENTS - SERVICES (JUN 2004)

(a) Invoices shall be issued at the end of each month in which services are performed by
the Contractor.  Until further notice, properly certified invoices shall be FAXED to the
Accounting Office, Architect of the Capitol at 202-226-2580.  Information concerning
requirements for payment requisitions must be secured by telephoning the Accounting
Officer at (202) 226-2552.  Payment will be made on a monthly basis.  To assist the AOC in
making timely payments, the Contractor is requested to furnish the following additional
information on the invoice:

(1) Contract number;
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(2) Name, address and Taxpayer I.D.of Contractor;

(3) Invoice Date; 

(4) Period the payment covers; and
(5) Amount by line item including quantity and unit pricing (see “SCHEDULE

OF ITEMS” in Section B).

(b) Requirement when contractor employee(s) is provided on-site office space.  As
verification of the above time records submitted by the Contractor, each of the
Contractor’s employees will be required to sign and submit to the COTR a weekly time
record sheet, as provided by the Architect, showing the number of regular and overtime
hours, if any, worked by that employee during that week.  The time record sheet will be
verified and countersigned, if correct,  by the COR and a copy thereof will be provided to
the Contractor for record purposes.

(c) Payments will be made directly to the contractor’s financial institution through
Direct Deposit/Electronic Funds Transfer (DD/EFT).  The Contractor’s attention is
directed to the requirements of AOC52.232-6, Payment by Electronic Funds Transfer -
Other Than Central Contractor Registration. 

(End of clause)

AOC52.232-3 PAYMENTS - SERVICES REQUIRING TIME RECORDS (MAR
2006)

(a) Invoices shall be issued at the end of each month in which services are performed by
the Contractor.  Properly certified invoices shall be FAXED to the Accounting Office,
Architect of the Capitol, at 202-226-2580. Information concerning requirements for
payment requisitions must be secured by telephoning the Accounting Officer at (202) 226-
2552.  Payment will be made on a monthly basis.  To assist the AOC in making timely
payments, the Contractor is requested to furnish the following additional information on
the invoice:

(1) Contract number;
(2) Name, address and Taxpayer I.D.of Contractor;
(3) Invoice Date; 
(4) Unique Invoice Number for that Particular Invoice
(5) Period the payment covers; and
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(6) Amount by line item including quantity and unit pricing (see “SCHEDULE
OF ITEMS” in Section B).

(b) Each invoice shall itemize the total man-hours of services by labor category and unit
price (see “SCHEDULE OF ITEMS” in Section B) for each TO completed during the
payment period.  The Contractor shall keep accurate time records for each of his personnel
employed in the work, and certified copies of the Contractor’s time record shall be
submitted with each invoice for payment.

(c) Requirement when contractor employee(s) is provided on-site office space.  As
verification of the above time records submitted by the Contractor, each of the
Contractor’s employees will be required to sign and submit to the COTR a weekly time
record sheet, as provided by the Architect, showing the number of regular and overtime
hours, if any, worked by that employee during that week.  The time record sheet will be
verified and countersigned, if correct,  by the COR and a copy thereof will be provided to
the Contractor for record purposes.

(d) Payments will be made directly to the contractor’s financial institution through
Direct Deposit/Electronic Funds Transfer (DD/EFT).  The Contractor’s attention is
directed to the requirements of AOC52.232-6, Payment by Electronic Funds Transfer -
Other than Central Contractor Registration. 

(End of clause)

AOC52.232-6 PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER
THAN CENTRAL CONTRACTOR REGISTRATION (JUN 2004)

(a) Method of payment.  (1)  All payments by the Government under this contract shall
be made by electronic funds transfer (EFT) except as provided in paragraph (a)(2) of this
clause.  As used in this clause, the term "EFT" refers to the funds transfer.

(2) In the event the Government is unable to release one or more payments by
EFT, the contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of
payment; or

(ii) Request the Government to delay payment until such time as the
Government makes  payment by EFT (but see paragraph (d)).

(b) Mandatory submission of Contractor’s EFT information.  (1)  The Contractor is
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required  to provide the Government with the information required to make payment by
EFT (see paragraph (i) of this clause).  The contractor shall provide this information
directly to the office designated in paragraph (k) to receive that information (hereafter:
"designated office") by three working days after notification of contract award.  If not
otherwise specified in this contract, the payment office is the designated office for receipt of
the contractor’s EFT information.  If more than one designated office is named for the
contract, the contractor shall provide a separate notice to each office.  In the event that the
EFT information changes, the contractor shall be responsible for providing the updated
information to the designated office(s).

(2) If the contractor provides EFT information applicable to multiple contracts,
the contractor shall specifically state the applicability of this EFT information in terms
acceptable to the designated office.  However, EFT information supplied to a designated
office shall be applicable only to contracts that identify that designated office as the office
to receive EFT information for that contract.

(c) Mechanisms for EFT payment.  The Government may make payment by EFT
through the Automated Clearing House (ACH)  network, subject to the rules of the
National Automated Clearing House Association.  The rules governing Federal payments
through the ACH are contained in 31 CFR part 210.

(d) Suspension of payment.  (1)  Notwithstanding the provisions of any other clause of
this contract, the Government is not required to make any payment under this contract
until after receipt, by the designated payment office, of the correct EFT payment
information from the Contractor.  Until receipt of the correct EFT information, any invoice
or contract financing request shall be deemed not to be a valid invoice.

(2) If the EFT information changes after submission of correct EFT information,
the Government shall begin using the changed EFT information no later than the 30 days
after its receipt by the designated office to the extent payment is made by EFT.  However,
the Contractor may request that no further payments be made until the changed EFT
information is implemented by the payment office.

(e) Liability for uncompleted or erroneous transfers.  (1)  If an uncompleted or erroneous
transfer occurs because the Government failed to use the Contractor-provided EFT
information in the correct manner, the Government remains responsible for--

(i) Making a correct payment; and

(ii) Recovering any erroneously directed funds.
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(2) If an uncompleted or erroneous transfer occurs because Contractor’s EFT
information was incorrect at the time of Government release or was revised within 30 days
of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and --

(i) If the funds are no longer under the control of the payment office, the
Government is deemed to have made payment and the Contractor is responsible for
recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the
Government shall not make payment and the provisions of paragraph (d) shall apply.

(f) EFT and assignment of claims.  If the contractor assigns the proceeds of this
contract as provided for in the assignment of claims terms of this contract, the contractor
shall require as a condition of any such assignment that the assignee shall provide the EFT
information required by paragraph (i) of this clause to the designated office and shall be
paid by EFT in accordance with the terms of this clause.  In all respects, the requirements
of this clause shall apply to the assignee as if it were the contractor.  EFT information that
shows the ultimate recipient of the transfer to be other than the contractor, in the absence
of a proper assignment of claims acceptable to the Government, is incorrect EFT
information within the meaning of Paragraph (d) of this clause.

(g) Liability for change of EFT information by financial agent.  The Government is not
liable for errors resulting from changes to EFT information provided by the contractor’s
financial agent.

(h) Payment information.  The payment or disbursing office shall forward to the
Contractor available payment information that is suitable for transmission as of the date of
release of the EFT instruction to the Federal Reserve System.  The Government may
request the Contractor to designate a desired format and method(s) for delivery of payment
information from a list of formats and methods the payment office is capable of executing. 
However, the Government does not guarantee that any particular format or method of
delivery is available at any particular payment office and retains the latitude to use the
format and delivery method most convenient to the Government.  If the Government
makes payment by check in accordance with paragraph (a) of this clause, the Government
shall mail the payment information to the remittance address in the contract.

(i) EFT Information.  The contractor shall provide the following information to the
designated  payment office.  The contractor may supply this data for this or multiple
contracts (see paragraph (b) of this clause).  The Contractor shall designate a single
financial agent per contract capable of receiving and processing the EFT information using
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the EFT methods described in paragraph (c) of this clause.  The information required is as
follows:

(1) The contract number;

(2) The contractor’s name and remittance address as stated in the contract(s);

(3) The signature (manual or electronic, as appropriate), title, and telephone
number of the contractor’s official authorized to provide this information;

(4) The name, address, and 9-digit Routing Transit Number of the contractor’s
financial agent; and

(5) The contractor’s account number and the type of account (checking, saving
or lockbox).

(j) The Contractor shall send all EFT information, and any changes to EFT
information to the office designated in paragraph (k) of this clause.  The Contractor shall
not send EFT information to the payment office, or any other office than that designated in
paragraph (k).  The Government need not use any EFT information sent to any office other
than that designated in paragraph (k).

(k) Designated office:
Name:

Architect of the Capital
Accounting Division

Mailing Address:
2nd and D Streets SW
Ford House Office Building
Washington, DC 20515

Telephone:
(202) 226-2552

Facsimile:
(202) 225-7321

(End of clause)

AOC52.232-7 DISCOUNTS (AUG 2004)

(a) Discounts for prompt payment will not be considered in the evaluation of offers. 
However, any offered discount will form a part of the award, and will be taken if payment
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is made within the discount period indicated in the offer by the offeror.  As an alternative
to offering a prompt payment discount in conjunction with the offer, offerors awarded
contracts may include prompt payment discounts on individual invoices.

(b) In connection with any discount offered for prompt payment, time shall be
computed from the date of the invoice.  If the Contractor has not placed a date on the
invoice, the due date shall be calculated from the date the designated billing office receives
a proper invoice, provided the agency annotates such invoice with the date of receipt at the
time of receipt.  For the purpose of computing the discount earned, payment shall be
considered to have been made on the date that appears on the payment check or, for an
electronic funds transfer, the specified payment date.  When the discount date falls on a
Saturday, Sunday, or legal holiday and, for work performed in the District of Columbia,
Presidential Inauguration Day, when Federal Government offices are closed and
Government business is not expected to be conducted, payment may be made on the
following business day.

(End of clause)

AOC52.232-9 PAYMENT OF INTEREST ON CONTRACTOR CLAIMS  (JUN
2004)

(a) If an appeal is filed by the Contractor from a final decision of the Contracting
Officer under the Disputes paragraph of this contract, denying a claim arising under the
contract, simple interest on the amount of the claim finally determined owed by the
Government shall be payable to the Contractor.  Such interest shall be at the rate
determined by the Secretary of the Treasury pursuant to Public Law 92-41, 85 Stat. 97,
from the date the Contractor furnishes to the Contracting Officer his written appeal under
the Disputes paragraph of this contract, to the date of (1) a final judgement by a court of
competent jurisdiction, or (2) mailing to the Contractor of a change order, or a
supplemental agreement for execution either confirming completed negotiations between
the parties or carrying out a decision of a contract appeals board.

(b) Notwithstanding Paragraph (a) above, (1) interest shall be applied only from the
date payment was due, if such date is later than the filing of appeal, and (2) interest shall
not be paid for any period of time that the Contracting Officer determines the Contractor
has unduly delayed in pursuing his remedies before a board of contract appeals or a court
of competent jurisdiction.

(End of clause)



SECTION I
CONTRACT CLAUSES

AOC RFP NO. 060106 Page 19 of  24

AOC52.232-12 ASSIGNMENT - SUPPLEMENT (MAR 2005)

Neither the contract nor any interest therein shall be assigned.  However, moneys due or to
become due under the contract may be assigned in accordance with the provisions of FAR
clause 52.232-23 ASSIGNMENT OF CLAIMS.

(End of clause)

AOC52.233-1 DISPUTES (JUN 2004)

(a) Except as otherwise provided in this contract, any dispute concerning a question of
fact arising under this contract which is not disposed of by agreement shall be decided by
the Contracting Officer, who shall reduce his decision to writing and mail or otherwise
furnish a copy thereof to the Contractor.  The decision of the Contracting Officer shall be
final and conclusive unless, within 30 days from the date of receipt of such copy, the
Contractor mails or otherwise furnishes to the Contracting Officer a written appeal
addressed to the head of the agency involved.  The decision of the head of the agency or his
duly authorized representative for the determination of such appeals shall be final and
conclusive.  This provision shall not be pleaded in any suit involving a question of fact
arising under this contract as limiting judicial review of any such decision to cases where
fraud by such official or his representative or board is alleged; provided, however, that any
such decision shall be final and conclusive unless the same is fraudulent or capricious or
arbitrary or so grossly erroneous as necessarily to imply bad faith or is not supported by
substantial evidence.  In connection with any appeal proceeding under this paragraph, the
Contractor shall be afforded an opportunity to be heard and to offer evidence in support of
his appeal.  Pending final decision of a dispute hereunder, the Contractor shall proceed
diligently with the performance of the contract and in accordance with the Contracting
Officer's decision.

(b) This paragraph does not preclude consideration of questions of law in connection
with decisions provided for in Paragraph (a) above.  Nothing in this contract, however,
shall be construed as making final the decision of any administrative official,
representative, or board on a question of law.

(End of clause)

AOC52.233-2 CLAIMS FOR EQUITABLE ADJUSTMENTS - WAIVER AND
RELEASE OF CLAIMS (JUN 2004)

(a) Whenever the Contractor submits a claim for equitable adjustment under any
paragraph of this contract which provides for equitable adjustment of the contract, such
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claim shall include all types of adjustments in the total amounts to which the paragraph
entitles the Contractor, including but not limited to adjustments arising out of delays or
disruptions or both caused by such change.  Except as the parties may otherwise expressly
agree, the Contractor shall be deemed to have waived (1) any adjustments to which it
otherwise might be entitled under the paragraph where such claims fail to request such
adjustments, and (2) any increase in the amount of equitable adjustments additional to
those requested in its claim.

(b) Further, the Contractor agrees that, if required by the Contracting Officer, he will
execute a release, in form and substance satisfactory to the Contracting Officer, as part of
the supplemental agreement setting forth the aforesaid equitable adjustment, and that such
release shall discharge the Government, its officers, agents and employees, from any further
claims, including but not limited to further claims arising out of delays or disruptions or
both, caused by the aforesaid change.

(End of clause)

AOC52.233-4 DAMAGES FOR DELAY (NOV 2004)

(a) The Architect shall not be obligated or liable to the Contractor for, and the
Contractor hereby expressly waives any claims against the Architect on account of, any
damages, costs, or expenses, of any nature whatsoever, which the Contractor or his
subcontractors at any tier may incur as a result of delays, interferences, disruptions,
suspensions, changes in sequence or the like arising from or out of any act or omission of
the Architect, it being understood and agreed that the Contractor's sole and exclusive
remedy in such event shall be an extension of the contract time, but only in accordance
with the provisions of the Contract Documents.

(b) To the extent that any other provision of this contract is inconsistent with the
provisions of this article such other sections will be superseded hereby with respect to the
issue of delay damages.

(End of clause)

AOC52.245-2 GOVERNMENT-FURNISHED PROPERTY (NOV 2004)

(a) For the purposes of this clause, Government-furnished “property” includes cell
phones and telephones, personal digital assistants, computers (including laptops), electronic
devices, services such as network access, tools, furnished space, storage, utilities,
furnishings, equipment, and any other item or service provided by the AOC to the
contractor. 
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(b) No AOC equipment or property can be provided under this contract unless
specifically negotiated as part of the award price.  If, after contract award, it becomes
necessary or advisable to issue AOC property to the contractor, the contract price shall be
reduced by a reasonable amount that reflects the price the contractor would pay if
providing the property.

(c) The Contracting Officer’s Technical Representative (COTR) for this contract is
responsible for coordinating the issuance and return of Government-furnished property. 

(d) Any Government-furnished property provided to the contractor for use during
performance of this contract shall be issued to the contractor’s representative and recorded
on AOC Form 1423, AOC PROPERTY ISSUED TO CONTRACTORS.  The contractor’s
representative shall be responsible for the ensuring the proper care and use of the
Government-furnished property, whether used by the contractor representative or another
contractor employee.  Government-furnished property provided by the AOC can be used
only for the conduct of official business on behalf of the AOC.  The contractor is specifically
prohibited from using AOC-furnished property for personal use or to conduct operations
that benefit other Government agency contracts or other contractor activities that do not
directly support AOC contracts.

(e) All information technology property that requires interface or connection to the
AOC network must be provided by the AOC.  The use of non-AOC IT property that
requires interface or connection to the AOC network is strictly prohibited. 

(f) All contractor employees who require access to the AOC network or who are issued
a personal digital assistant must complete and sign the “Non-disclosure Agreement for
Contract Employees Conditional Access to Sensitive but Unclassified Information for The
Architect of The Capitol” before access will be granted.  The COTR is responsible for
providing the non-disclosure agreements to the AOC Office of Information Resources
Management.

(g) All Government-furnished property shall be returned by the contractor to the
COTR in the same condition as issued, with allowances for wear and tear that occurs with
reasonable care and use.  Failure to return Government-furnished property or the return of
Government-furnished property that has not been properly maintained and used may
result in a reduction to the contract price that reflects the market replacement value of the
property or the market price to repair or restore the property to its condition when issued
to the contractor.

(End of clause)
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FAR 52.246-20 WARRANTY OF SERVICES (MAY 2001)

(a) Definition.  "Acceptance", as used in this clause, means the act of an authorized
representative of the Government by which the Government assumes for itself, or as an
agent of another, ownership of existing and identified supplies, or approves specific
services, as partial or complete performance of the contract.

(b) Notwithstanding inspection and acceptance by the Government or any provision
concerning the conclusiveness thereof, the Contractor warrants that all services performed
under this contract will, at the time of acceptance, be free from defects in workmanship
and conform to the requirements of this contract.  The Contracting Officer shall give
written notice of any defect or nonconformance to the Contractor “within 30 days from the
date of acceptance by the Government,”.  This notice shall state either -- 

(1) That the Contractor shall correct or re-perform any defective or
nonconforming services; or 

(2) That the Government does not require correction or re-performance.

(c) If the Contractor is required to correct or re-perform, it shall be at no cost to the
Government, and any services corrected or re-performed by the Contractor shall be subject
to this clause to the same extent as work initially performed.  If the Contractor fails or
refuses to correct or re-perform, the Contracting Officer may, by contract or otherwise,
correct or replace with similar services and charge to the Contractor the cost occasioned to
the Government thereby, or make an equitable adjustment in the contract price.

(d) If the Government does not require correction or re-performance, the Contracting
Officer shall make an equitable adjustment in the contract price.

(End of clause)
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FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect
as if they were given in full text.  Upon request, the Contracting Officer will make their full
text available.  Also, the full text of a clause may be accessed electronically at this/these
addresses: www.gsa.gov  or www.govcon.com

CLAUSE TITLE   DATE FAR NO.
GRATUITIES APR 1984 52.203-3
COVENANT AGAINST CONTINGENT FEES APR 1984 52.203-5
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE JUL 1995 52.203-6

GOVERNMENT
AUDITS AND RECORDS - NEGOTIATED JUN 1999 52.215-2
EQUAL OPPORTUNITY APR 2002 52.222-26
EQUAL OPPORTUNITY FOR SPECIAL DISABLED 

VETERANS, VETERANS OF THE VIETNAM ERA AND 
OTHER ELIGIBLE VETERANS DEC 2001 52.222-35

AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES JUN 1998 52.222-36

EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, 
AND OTHER ELIGIBLE VETERANS DEC 2001 52.222-37

SERVICE CONTRACT ACT OF 1965, AS AMENDED MAY 1989 52.222-41
DRUG-FREE WORKPLACE MAY 2001 52.223-6
FEDERAL, STATE AND LOCAL TAXES APR 2003 52.229-3
EXTRAS APR 1984 52.232-11
ASSIGNMENT OF CLAIMS JAN 1986 52.232-23
PROTECTION OF GOVERNMENT BUILDINGS, 

EQUIPMENT, AND VEGETATION APR 1984 52.237-2
BANKRUPTCY JULY 1995 52.242-13
CHANGES--FIXED-PRICE AUG 1987 52.243-1

ALTERNATE I APR 1984
PERMITS, AUTHORITIES, OR FRANCHISES JAN 1997 52.247-2
TERMINATION FOR CONVENIENCE OF THE 

GOVERNMENT (FIXED-PRICE) MAY 2004 52.249-2
DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) APR 1984 52.249-8

(End of clause)

http://www.gsa.gov
http://www.govcon.com
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**NOTE: The following contract clauses apply to the resultant contract (Construction
Requirements for Design-Build and Infrastructure Repair) in excess of $2000.00.  The
Contractor shall notify the Contracting Officer and request a current wage determination
if/when a requirement exists under the requirements of the Davis Bacon Act.

DAVIS BACON ACT (JUL 2005)     FAR 52.222-6
WITHHOLDING OF FUNDS (FEB 1988) FAR 52.222-7
PAYROLLS AND BASIC RECORDS (FEB 1988) FAR 52.222-8
APPRENTICES AND TRAINEES (JUL 2005) FAR 52.222-9
COMPLIANCE WITH COPELAND ACT REQUIREMENTS        (FEB 1988)   FAR 52.222-10
SUBCONTRACTS (LABOR STANDARDS) (JUL 2005)    FAR 52.222-11
CONTRACT TERMINATION-DEBARMENT            (FEB 1988)    FAR 52.222-12
COMPLIANCE W/DAVIS-BACON & RELATED ACT REGS     (FEB 1988)    FAR 52.222-13
DISPUTES CONCERNING LABOR STANDARDS             (FEB 1988)   FAR 52.222-14
CERTIFICATION OF ELIGIBILITY (FEB 1988)   FAR 52.222-15
LABOR STANDARDS FOR CONSTRUCTION WORK-
FACILITIES CONTRACTS (FEB 1988)   FAR 52.222-17

END OF SECTION I
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FAR 52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR
1985)

(a) The offeror certifies that -
(1) The prices in this offer have been arrived at independently, without, for the

purpose of restricting competition, any consultation, communication, or agreement with any other
offeror or competitor relating to –

(i) Those prices;
(ii) The intention to submit an offer; or 
(iii) The methods or factors used to calculate the prices offered;

(2) The prices in this offer have not been and will not be knowingly disclosed by the
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in the case of
a sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless
otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other
concern to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory -

(1) Is the person in the offeror's organization responsible for determining the prices
being offered in this bid or proposal, and that the signatory has not participated and will not
participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; or

(2)(i) Has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will  not participate in any action
contrary to paragraphs (a)(1) through (a)(3) of this provision
            
___________________________________________________________________________

[insert full name of person(s) in the offeror’s organization responsible for determining
the prices offered in this bid or proposal, and the title of his or per position in the
offeror’s organization];

(ii) As an authorized agent, does certify that the principals named in
subdivision (b)(2)(i) of this provision have not participated, and will not participate, in any action
contrary to paragraphs (a)(1) through (a)(3) of this provision; and
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(iii) As an agent, has not personally participated, and will not participate, in any
action contrary to paragraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must
furnish with its offer a signed statement setting forth in detail the circumstances of the disclosure.

(End of provision)

FAR 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.
"Common parent," as used in this provision, means that corporate entity that owns or controls an
affiliated group of corporations that files its Federal income tax returns on a consolidated basis,
and of which the offeror is a member.
"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by
the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other
returns.  The TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations
issued by the IRS.  If the resulting contract is subject to the payment reporting requirements
described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to
furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts
arising out of the offeror’s relationship with the Government (31 U.S.C. 7701(c)(3)).  If the
resulting contract is subject to the payment reporting requirements described in FAR 4.904, the
TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror’s
TIN.

(d) Taxpayer Identification Number (TIN).

_____ TIN:  ______________________________.

_____ TIN has been applied for.

_____ TIN is not required because:
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_____ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of a trade or business in
the United States and does not have an office or place of business or a fiscal
paying agent in the United States;

_____ Offeror is an agency or instrumentality of a foreign government;

_____ Offeror is an agency or instrumentality of a Federal government;

(e) Type of organization.

_____ Sole proprietorship;

_____ Partnership;

_____ Corporate entity (not tax-exempt);

_____ Corporate entity (tax-exempt);

_____ Government entity (Federal, State, or local);

_____ Foreign government

_____ International organization per 26 CFR 1.6049-4;

_____ Other _______________________

(f) Common Parent.

_____ Offeror is not owned or controlled by a common parent as defined in paragraph (a)
of this provision.

_____ Name and TIN of common parent:

Name ______________________________________

TIN ______________________________________

(End of provision)
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AOC52.204-2 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 2004)

(a) The offeror shall enter, in the space provided below, the DUNS number that identifies the
offeror’s name and address exactly as stated in the offer.  The DUNS number is a nine-digit
number assigned by Dun and Bradstreet Information Services.

(b) If the offeror does not have a DUNS number, it should contract Dun and Bradstreet
directly to obtain one. A DUNS number will be provided immediately by telephone at no charge
to the offeror.  For information on obtaining a DUNS number, the offeror, if located within the
United States, should call Dun and Bradstreet at 1-800-333-0505.  The offeror should be
prepared to provide the following information: 

(1) Company name,

(2) Company address;

(3) Company telephone number;

(4) Line of business;

(5) Chief executive officer/key manager;

(6) Date the company was started;

(7) Number of people employed by the company; and

(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number of
the local Dun and Bradstreet Information Services office from the Internet home page at
http://www.customerservice@dnb.com.  If an offeror is unable to locate a local service center, it
may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com. 

(d) Enter DUNS number:_________________________.

(End of provision)

AOC52.204-3 REPRESENTATIONS AND CERTIFICATIONS (NOV 2004)

The offeror shall properly execute and submit with its offer the Representations and Certifications

http://www.customerservice@dnb.com.
mailto:globalinfo@mail.dnb.com.
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contained herein.  Insert information in spaces provided as applicable.

(End of provision)

FAR 52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY
MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that–

(i) The offeror and/or any of its Principals –

(A) Are (   ) are not (   ) presently debarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any Federal agency;

(B) Have (   ) have not (   ), within a three-year period preceding this
offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or
a criminal offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes
relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, tax evasion, or receiving stolen
property; and

(C) Are (   ) are not (   ) presently indicted for, or otherwise criminally
or civilly charged by a governmental entity with, commission of any of the offenses enumerated in
paragraph (a)(1)(i)(B) of this provision.

(ii) The Offeror has (   ) has not (   ), within a three-year period preceding this
offer, had one or more contracts terminated for default by any Federal agency.

(2) “Principals,” for the purposes of this certification, means officers; directors;
owners; partners; and, persons having primary management or supervisory responsibilities within
a business entity (e.g., general manager; plan manager; head of a subsidiary, division, or business
segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States
and the Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject
to Prosecution Under Section 1001, Title 18, United States Code.

(c) The Offeror shall provide immediate written notice to the Contracting Officer if, at any
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time prior to contract award, the Offeror learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

(d) A certification that any of the items in paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation.  However, the certification
will be considered in connection with a determination of the Offeror’s responsibility.  Failure of
the Offeror to furnish a certification or provide such additional information as requested by the
Contracting Officer may render the Offeror non-responsible.

(e) Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render, in good faith, the certification required by paragraph (a) of this
provision.  The knowledge and information of an Offeror is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

(f) The certification in paragraph (a) of this provision is a material representation of fact upon
which reliance was placed when making award.  If it is later determined that the Offeror
knowingly rendered an erroneous certification, in addition to other remedies available to the
Government, the Contracting Officer may terminate the contract resulting from this solicitation
for default.

(End of provision)

AOC52.209-1 ORGANIZATIONAL AND PERSONAL CONFLICTS OF INTEREST 
(NOV 2004)

(a) The offeror and resultant contractor certifies that, to the best of the it’s knowledge and
belief, there are no relevant facts or circumstances which could give rise to an organizational
conflict of interest, as defined in FAR Subpart 9.5.

(b) Prior to commencement of any work, the contractor agrees to notify the Contracting
Officer immediately that, to the best of its knowledge and belief, no actual or potential conflict of
interest exists or to identify to the Contracting Officer any actual or potential conflict of interest
the contractor may have.  

(c) The offeror and resultant contractor agree to notify immediately the AOC Contracting
Officer of (1) any actual or potential personal conflict of interest with regard to any of its
employees working on or having access to information regarding this contract, or (2) any such
conflicts concerning subcontractor employees or consultants working on or having access to
information regarding this contract, when such conflicts have been reported to the Contractor.  A
personal conflict of interest is defined as a relationship of an employee, subcontractor employee,
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or consultant with an entity that may impair the objectivity of the employee, subcontractor
employee, or consultant in performing the contract work.

(d) If the contractor, under the terms of this contract or through the performance of work
pursuant to this contract, is required to develop specifications or statements of work and such
specifications or statements of work are incorporated subsequently into an AOC solicitation, the
contractor shall be ineligible to perform the work described in that solicitation as a prime
contractor or subcontractor under an ensuing AOC contract. 

(End of provision)

AOC52.215-8 AUTHORIZED NEGOTIATORS (JUN 2004)

The offeror represents that following persons are authorized to negotiate on its behalf with the
Government in connection with this Request for Proposal:

_______________________________________            ________________________________
Name                                                                                 Title                                                     
  
Telephone: _____________________________            E-Mail:__________________________

_______________________________________            ________________________________
Name                                                                                 Title                                                    
   
Telephone: _____________________________            E-Mail:__________________________

_______________________________________            ________________________________
Name                                                                                 Title                                                    
   
Telephone: _____________________________            E-Mail:__________________________

(End of provision)

END OF SECTION K
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AOC52.215-1 INSTRUCTIONS TO OFFERORS (FEB 2005)

(a) Definitions.  As used in this provision --
“Proposal modification” is a change made to a proposal before the solicitation’s closing date and
time, or made in response to an amendment, or made to correct a mistake at any time before
award.
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the
request of or as allowed by a Contracting Officer as the result of negotiations.
“Time,” if stated as a number of days, is calculated using calendar days, unless otherwise
specified, and will include Saturdays, Sundays, and legal holidays, including Presidential
Inauguration Day.  However, if the last day falls on a Saturday, Sunday, or legal holiday,
including Presidential Inauguration Day, then the period shall include the next working day.

(b) Offerors are expected to examine the entire solicitation and all instructions. 
Failure to do so will be at the offeror’s risk.  Each offeror shall furnish the information required by
the solicitation.  The offeror will be held responsible for full knowledge of all information
contained therein.

(c) Packaging, transmission, and tracking of proposals.  (1)  Proposals,
modifications, and revisions shall be enclosed, in the quantities specified elsewhere in this
solicitation, in sealed envelopes.  With each copy of the form entitled “SOLICITATION, OFFER,
AND AWARD ”, enclose the completed Schedule page, Bid Guarantee, if required, and
Representations and Certifications.  Address envelopes to: Architect of the Capitol,
Procurement Division, Ford House Office Building, Attn: (Carolyn Horne), Room H2-263
Bid Room, Second and “D” Streets, S.W., Washington, DC 20515.  Offeror shall place the
OF-17, Offer Label, on the exterior of the package on the same side as the address, or write “Bid
Documents Enclosed”, “H2-263 Bid Room”, and write the solicitation number, time and date for
receipt of offers on the exterior of the package on the same side as the address.  Telegraphic or
facsimile proposals and modifications will not be considered.

(2)  Current security requirements established by the U.S. Capitol Police to screen
mail being delivered to the U.S. Capitol Complex of buildings preclude the use of U. S. Postal
Service by offerors to deliver their proposals submitted in response to this solicitation.  In
addition, because all packages must be screened for security purposes at a central location prior to
their delivery, the Architect of the Capitol cannot accept packages containing offers hand carried
directly to the Bid Room address within the Ford House Office Building, or any other location in
the U.S. Capitol Complex of buildings.  See “Notice for Delivery” on the front of the
solicitation.

(3)  To assist in tracking of proposals, offerors are requested to fax a copy of
their signed “Solicitation, Offer and Award” form as well as a copy of the FEDEX or UPS
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receipt to (Carolyn Horne) to (202) 225-3221 at the time of the submission of their offer. 

(4)      The only acceptable method by which offerors can deliver their responses to
this solicitation shall be via Federal Express (FEDEX) or United Parcel Service (UPS).  Offers
submitted via any other method will be rejected.  OFFERORS - DO NOT MAIL YOUR
OFFER BY REGULAR U.S. MAIL.  See notice attached to this solicitation for special
instructions.

(d) Submission, modification, revision, and withdrawal of proposals.  (1) 
Offerors are responsible for submitting proposals and any modifications or revisions so as to reach
the Government office designated in the solicitation by : Ju1y 14, 3:00 p.m. (Local time).   For
the purposes of determining timeliness, the designated Government office is defined as the Pitney
Bowes Management Services Capitol Heights Mail Facility at 9140 East Hampton Drive, Capitol
Heights, Maryland 20743.

(2)    Any proposal, modification, or revision received at the Government office
designated in the solicitation after the exact time specified for receipt of offers is “late” and will
not be considered unless it is received before award is made, the Contracting Officer determines
that accepting the late offer would no unduly delay the acquisition, and-

(i)  If  it  was transmitted through an electronic commerce method authorized by
the solicitation, it was received at the initial point of entry to the Government infrastructure not
later than 5:00 p.m. one working day prior to the date specified for receipt of proposals;

(ii)  There is acceptable evidence to establish that it was received at the
Government installation designated for receipt of proposals and was under the Government’s
control prior to the time set for receipt of proposals; or

(iii)  It is the only proposal received.

(3)  However, a late modification of an otherwise successful proposal that makes
its terms more favorable to the Government, will be considered at any time it is received and may
be accepted. 

(4)   Acceptable evidence to establish the date of receipt at the Government
installation includes the time/date stamp of that installation on the offer wrapper, other
documentary evidence of receipt maintained by the installation, or oral testimony or statements  of
Government personnel.

(5)   If an emergency or unanticipated event interrupts normal Government
processes so that offers cannot be received at the Government office designated for receipt of
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proposals by the exact time specified in the solicitation and urgent Government requirements
preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed
to be extended to the same time of day specified in the solicitation on the first work day on which
normal Government processes resume.

(6)   Proposals may be withdrawn by written notice received at any time before
award. Proposals may be withdrawn in person by an offeror or an authorized representative if the
identity of the person requesting withdrawal is established and the person signs a receipt for the
proposal before award.

(End of provision)

AOC52.215-2 INTERPRETATIONS AND AMENDMENTS (JUN 2004)

(a) Any prospective offeror desiring an explanation or interpretation of the
solicitation, drawings, specifications, etc., must request it in writing no later than fourteen
calendar days prior to the date established for receipt of offers.  Oral explanations or instructions
given before the award of a contract will not be binding.

(b) Prospective offerors shall request the Contracting Officer, in writing, via FAX or
e-mail for an interpretation or correction of any ambiguity, inconsistency, or error in the contract
documents which they may discover or which should have been discovered by a reasonably
prudent offeror.  Such requests or objections to materials or methods of construction shown or
specified shall be directed to the attention of the Contracting Officer at least fifteen (15) calendar
days prior to the date specified for receipt of proposals.  Written requests shall be transmitted via
e-mail to chorne@aoc.gov or via facsimile to (202) 225-3221.  

(c) Any interpretations or corrections, as well as any additional modifications the
Contracting Officer may desire to include, will be in the form of amendments, in writing, which
will be sent on the same date to all offerors if that information is necessary in submitting offers or
if the lack of it would be prejudicial to other prospective offerors and shall become a part of any
subsequent contract.  The Contracting Officer reserves the right to answer only such questions as
have, in his opinion, a definite bearing upon the proposals to be submitted.  

(1)  Offerors shall acknowledge the receipt of all amendments to the solicitation
by:                         (i)   Signing and returning the amendment;
                              (ii)  Identifying the amendment number and date in the space provided for this
purpose on the form for submitting a offer;
                              (iii) Letter or telegram; or 
                              (iv) Facsimile, if facsimile offers are authorized in the solicitation.

mailto:mliburd@aoc.gov
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(2)  The Government must receive the acknowledgment by the time and at the
place specified for receipt of offers.

(d) Requests for oral interpretations or any other interpretations not made by
amendments will not be accepted, and any information that may possibly be gained by offerors in
that manner is gratuitous and not binding.

(e) If this solicitation is amended, all terms and conditions that are not amended
remain unchanged. 

(End of provision)

AOC52.215-3 RESTRICTION ON DISCLOSURE AND USE OF DATA  (JUN 2004)

Offerors that include in their proposals data that they do not want disclosed to the public for any
purpose, or used by the Government except for evaluation purposes, shall–

(a) Mark the title page with the following legend:
“This proposal includes data that shall not be disclosed outside the Government
and shall not be duplicated, used, or disclosed--in whole or in part--for any
purpose other than to evaluate this proposal.  If, however, a contract is awarded to
this offeror as a result of--or in connection with--the submission of this data, the
Government shall have the right to duplicate, use, or disclose the data to the extent
provided in the resulting contract.  This restriction does not limit the
Government’s right to use information contained in this data if it is obtained from
another source without restriction.  The data subject to this restriction are
contained in sheets (insert numbers or other identification of sheets)”; and

(b) Mark each sheet of data it wishes to restrict with the following legend:
“Use or disclosure of data contained on this sheet is subject to the restriction on
the title page of this proposal.”

(End of provision)

AOC52.215-6 PREPARATION OF PROPOSALS (JUN 2004)

(a) Offerors are expected to examine the drawings, if any, specifications, Schedule,
and all instructions.  Failure to do so will be at the Offerors risk.

(b) Each offeror shall furnish the information required by the solicitation.  The offerors
shall sign the offer on Page 1 (SOLICITATION, OFFER AND AWARD) in block 15 and return
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this solicitation package in its entirety.  Erasures or other changes must be initialed by the person
signing the offer.  Offers signed by an agent shall be accompanied by evidence of that agent's
authority, unless that evidence has been previously furnished to the issuing office.

(c) For each item offered, offers shall–

(1)  Show the unit price, if required, including, unless otherwise specified,
packaging, packing, and preservation;  and

(2)  Enter the extended price for the quantity of each item offer in the "Amount"
column of the Schedule.

(d) In case of discrepancy between a unit price and an extended price, the unit price
will be presumed to be correct, subject, however, to correction to the same extent and in the same
manner as any other mistake.

(e) Offers for supplies or services other than those specified will not be considered
unless authorized by the solicitation.

(f) The Proposal shall be submitted in two parts: a technical proposal (original and 3
copies) and a cost proposal (original and 2 copies).  Each of the parts shall be separate and complete in
itself so that evaluation of one can be accomplished independently from evaluation of the other.  The
technical proposal must be succinct, well written, and presented in a clear straightforward manner in an
8.5" x 11" format and must not contain any references to costs.    All Offerors are required to submit a
comprehensive and complete technical proposal that demonstrates their ability to perform the work
described in this solicitation and addresses each of the following five (5) Technical Factors.  Offerors are
also cautioned to be responsive to all of the requirements of Section C (Scope of Work ) and provide
sufficient information to allow evaluation of the proposals per Section M (Evaluation Factors for Award).  

FACTOR 1:    TECHNICAL APPROACH:

Offeror’s shall discuss in outline form, with brief narratives, the processes they would use in the
implementation of this project.  The outline shall include specific tasks and any other items the firm deems
critical to their technological approach as it relates to each subfactor.  The technical approach must
demonstrate an understanding of the range of work and describe the general processes the firm will use to
accomplish the tasks identified in the scope of work including which tasks will be accomplished by
subcontractors.

Subfactor 1.1 - Facilities Management - The offeror shall provide evidence of their
team’s ability to perform facilities management for a facility of the size, scope, and complexity of the ACF
site to include 24 hours/7 days a week for facility maintenance operations, work order management, and
maintenance planning implementation using Facility Center Version 8.3 CAFM Software, document
control, Micro station CAD support, subcontractor management, customer relations, quality control, and
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continuous improvement process.

Subfactor 1.2 - Operations and Maintenance - The offeror shall provide evidence of his
team’s ability to perform operations and maintenance for a facility of the size, scope, and complexity of the
ACF site to include building and site systems commissioning, preventative, predictive, and corrective
maintenance planning, scheduling, and execution, building systems operations, monitoring, and controlling,
testing requirements, and indoor air quality.

Subfactor 1.3 - Landscaping, Grounds, and Plant Maintenance - The offeror shall
provide evidence of his team’s ability to perform landscaping, grounds and plant maintenance for a facility
of the size, scope, and complexity of the ACF site to include lawn mowing, turf, plant, shrub, and tree
maintenance, bed, and decorative landscaping structures maintenance, and debris clearing.

Subfactor 1.4 - Snow Removal - The offeror shall provide evidence of his team’s ability
to perform snow removal for a facility of the size, and complexity of the ACF site to include snow and ice
removal for roads, parking areas, sidewalks, and landings, surface treatments, and snow stockpiling.

Subfactor 1.5 - Design Build Work - The offeror shall provide evidence of his team’s
ability to perform design build project work for a facility of the size, scope, and complexity of the ACF site
to include scoping, planning, estimating, design, scheduling, construction, and construction management
services.

FACTOR 2 - CORPORATE EXPERIENCE:

The Contractor shall provide descriptions of current or recently completed contracts performed by the
offeror, and any proposed subcontractor, from within the past ten (10) years.  Descriptions shall include
references of successfully managed contracts for at least three (3) comparable projects that have been
performed within the past five (5) years.  Comparable projects are those, which are similar in size, scope,
and complexity to the work contemplated by this solicitation, and which involve most of the following
characteristics:

–Experience in facility management for a 24/7 operation utilizing computer aided
facilities management (CAFM) software;

–Experience performing operations and maintenance for a BOMA Class A building with
similar systems to include preventative, predictive, and corrective maintenance, and operational control
utilizing a building automated system.

--Experience with landscaping and grounds maintenance;
–Experience with snow removal operations;
--Experience with providing on-going design and construction support to include planning,

estimating project cost, and recommending appropriate architectural or engineering solutions to facility
problems identified.   Each project profiled shall include at a minimum the following information: (1)
Project ID and location; (2) contracting agency/owner identification and address; 
(3) Date of award & completion date(s); (4) Contract award amount/final amount and description of any
differences between the award amount and the final amount; (5) key personnel/subcontracts involved; 
(6) brief description of project; and (7) point of contact at agency/owner w/phone number.
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 Sub-factor 2.1:      Similar Project Experience:  Demonstrates expertise and successful
completion of operations and maintenance services (over 100,000 square feet of building space) with
responsibilities for the items/services outlined in the scope of work.  Similar project experience can be work
completed under the direction of the offeror by in-house forces, sub-contractors, or partners.  The project
profile should clearly state the role of each participant (by company) and their responsibilities.

Sub-factor 2.2:      Long Term Relationship: Profiled projects demonstrate that the
offeror has been successful in establishing and maintaining long term relationships to include: customers,
suppliers, subcontractors and partners.

Sub-factor 2.3:      Support Infrastructure: Proposal should demonstrate that the
offeror possesses the necessary infrastructure at the corporate level to insure successful project start-up and
continuing operations to include: corporate sponsorship for executive oversight; program management;
human resources; accounting/budget; planning; design support; facilities engineering; operations and
maintenance, safety and supplier/subcontractor management.

Sub-factor 2.4:       Project Schedule and Budget: Proposal should demonstrate that
the offeror has a consistent track record of completing similar projects on schedule and within budget.  
Specific corporate wide metrics should be included in the proposal as evidence of consistent performance. 
If profiled projects experienced schedule or budget problems, the offeror shall discuss the reasons for them
and what has been done to address the issues.

                             
 FACTOR 3: ORGANIZATION & KEY PERSONNEL:

Sub-factor 3.1:     Project Organization and Management - The offeror shall provide
an executive summary of his team’s project management plan with a proposed organizational chart.  The
plan should reflect key management functions, and managerial authority for the project team and any major
subcontractors, suppliers, and/or partners.  At a minimum, key functions of staffing, subcontracting, and
financial relationships should be identified.  Provide sufficient information to determine accountability and
resource commitments to the project on the part of the offeror and any major subcontractor and how those
commitments will be monitored and guaranteed by the offeror.  The plan should also identify a corporate
sponsor and their plan for managing the customer relationship.

Sub-factor 3.2:    Staffing Plan - The offeror shall provide his list of proposed Key
project team members, both in-house and major subcontractor, with any professional registration, licenses,
or certification they may possess and identify their intended role on this project.  Specifically, identify the
Corporate sponsor, onsite program manager, chief engineer, lead HVAC technician,
electrical/instrumentations control technician, CAFM technician/work order planner, CAD technician,
small project work manager, construction manager, and construction foreman.    Identify corporate staff
support and/or affiliated consultants for speciality areas.  Provide a detailed narrative describing the
qualifications of these individuals and any major subcontractors as they relate to intended roles on this
project.  Where specific staff cannot be identified by name, indicate the technical speciality and the number
of proposed personnel.
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Sub-factor 3.3: Key personnel resumes - The offeror shall provide evidence that the
proposed key personnel (as defined by the statement of work) are well qualified in their areas of expertise
and meet all qualifications outlined within the statement of work.  Furnished resumes shall include: a
detailed work history with job title, project responsibilities and accomplishments; dates assigned to project,
relevant education and training accomplishments; copies of licensing and certifications, and client points of
contact with phone numbers.  Resumes of key personnel that are proposed for this project, along with the
corporate sponsor, are required for inclusion with the offerors response.

Sub-factor 3.4: Subcontracting Management Plan - If the offeror plans to use
subcontractors, subconsultants, or a strategic partner to accomplish this work, describe how the team will
function as one unit and performance, schedule, and budget will be monitored and controlled to insure that
all project deliverables will be met in accordance with the contract requirements.  The plan should also
address assignment of responsibilities, any delegation of authority required, and specific action the offeror
will take if subcontractor performance appears to be out of conformance with contract requirements or
starts to decline.

FACTOR 4:    SAFETY PERFORMANCE: 

Subfactor 4.1 - Safety Record - The offeror shall submit occupational
injury/occupational illness safety performance information to include: restricted cases; restricted workdays,
lost day cases, lost workdays, recordable cases incident rate, and severity incident rate.  The same
information shall be presented for any proposed major subcontractors or partners.  Safety performance
information shall be provided for all individual projects profiled in the corporate experience section as well
as the corporation averages for the last five years.  Evidence to substantiate safety performance, such as
copies of the OSHA 200/300 logs and supplemental corporate reports, shall also be included.

Subfactor 4.2 - Corporate Safety Plan - The offeror shall submit their corporate safety
plan and procedures with their proposal.  It should include required staff training and items that are
required for inclusion in the project safety plan.  The corporate plan should show: who is responsible for
reviewing project plans and insuring they meet project/corporate requirements; where the corporate safety
officer fits into the organization; and indicate their professional credentials.

Subfactor 4.3 - Project Safety Plan - The offeror shall submit their proposed project
safety plan for evaluation.  It shall address the major components required by the statement of work and
include roles and responsibilities; training requirements; procedures; and sample forms.

FACTOR 5:    PAST PERFORMANCE:

For each project description provided pursuant to paragraph entitled “Corporate Experience,” the offeror
and each proposed subcontractor, if applicable, shall request that its former customers complete the
attached Past Performance Questionnaire (Section J, attachment J-17) furnished with solicitation.  While it
is recognized that most single projects may not have covered all of the elements, skills, and tasks required
in this procurement, the offeror’s proposal may include a group of projects that substantially demonstrate
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accomplishment of similar work elements, skills, and tasks.   The questionnaire responses will be reviewed
with the offeror being evaluated on the sub-factors below.

NOTICE TO OFFERORS:    It is the offeror’s responsibility to ensure that Past performance

questionnaires are completed and timely submitted by customer references, and that correct names,
addresses, and phone numbers are provided in the proposals for each reference.  All questionnaires
shall be submitted by the past customers directly to the Architect of the Capitol by facsimile to the
attention of Ms. Carolyn Horne, (202) 225-3221 or by email to chorne@aoc.gov.   NO LATER
THAN THE DUE DATE FOR THE SUBMISSION OF THIS SOLICITATION.   The Government
may also contact other offeror customer’s or use other references/information to verify past
performance.

Sub-Factor 5.1: Conforming to Contract Requirements - That the offeror has a history
of delivering the required contract services in a manner that meets the contract requirements and complied
with all standards.  Additionally, that NO cure notices, show cause notices, or other letters dealing with
unsatisfactory performance had to be issued to the contractor.

Sub-Factor 5.2: Quality of Work - That the offeror consistently maintained a quality
control program and that all deliverables/services met the specified quality required by the contract.

Sub-Factor 5.3: Cost Performance - That the offeror provided services at a reasonable
price and managed the work to meet approved budgets.  Additionally, that the required contract price
changes were fully investigated and presented to the customer in a forthright manner after all attempts to
contain the cost were unsuccessful.

Sub-Factor 5.4: Schedule Performance - That the offeror met the required schedule and
if necessary, took the appropriate (as necessary) steps to get back on schedule without customer action.

Sub-Factor 5.5: Customer Satisfaction - That the offeror dealt with the customer with
integrity, reasonableness and in a cooperative spirit that demonstrated a concern for, not only delivering
what was required but, insuring that customer satisfaction was achieved.  That maintaining the relationship
was important throughout the process.

(g)   Price Proposal -    A firm fixed-price shall be entered by each offeror on Section B, the Schedule
page(s) for each line item (line item pricing, options and unit prices) which shall represent the cost for
performing the work required by this Request for Proposal. Erasures or other changes on any or all
submissions shall be initialed by the signer of the proposal or by his duly authorized agent.  “The
contractor shall also complete and submit along with his price proposal, Section J - Attachment J-15
entitled Reimbursable Services and Rates”.  In addition, the Solicitation, Offer, and Award Form,
Section K,  the Representations and Certifications, with applicable information included in the spaces
provided shall be included as a part of the Price Proposal.

((End of provision)

mailto:chorne@aoc.gov.
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AOC52.215-9 FAILURE TO SUBMIT OFFER  (JUN 2004)

Recipients of this solicitation not responding with a proposal should not return this solicitation,
unless it specifies otherwise.  Instead, they should advise the issuing office by letter, postcard, or
established electronic commerce methods, whether they want to receive future solicitations for
similar requirements.  If a recipient does not submit a proposal and does not notify the issuing
office that future solicitations are desired, the recipient’s name will be removed from the
applicable mailing list.

(End of provision)

FAR 52.216-1  TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a (Firm fixed Price contract with Not-to Exceed
amounts) resulting from this solicitation.

(End of provision)

FAR 52.252-1   SOLICITATION PROVISIONS INCORPORATED BY REFERENCE 
(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force
and effect as if they were given in full text.  Upon request, the Contracting Officer will make their
full text available.  The offeror is cautioned that the listed provisions may include blocks that must
be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting the
full text of those provisions, the offeror may identify the provision by paragraph identifier and
provide the appropriate information with its quotation or offer.  Also, the full text of a solicitation
provision may be accessed electronically at this/these address(es):
www.gsa.gov  or www.govcon.com

PROVISION  TITLE   DATE   FAR REFERENCE

(End of provision)

END OF SECTION L

http://www.govcon.com
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M.1 BASIS FOR AWARD

Subject to the terms and conditions herein, contract award will be made to a single offeror who, in the
discretion of the Contracting Officer, is determined to offer the best value to the Government.  No proposal
shall be considered for award that fails to reflect the offeror’s clear intent to provide the full amount of
work described within this solicitation.

Contractor Selection will be based on an in-depth evaluation of proposals in accordance with the responses
received to the technical factors outlined in Section L, Instructions, Conditions, and Notices to Offerors and
the Schedule of Prices.  Award will be made to that offeror whose combination of technical and price
proposals represents the best overall value to the Government and is most advantageous, price, and other
factors considered.   Best value may ultimately result in the selection of other than the lowest price
offer, where in the discretion of the Contracting Officer, the evaluated total regarding the non-price factors
of (1) Technical Approach, (2) Corporate Experience, (3) Organization and Key Personnel, (4) Safety
Performance, and (5) Past Performance when taken together are considered in a tradeoff to be worth the
additional price premium to be charged.

The Government reserves the right to make award without discussions based solely upon initial offers
and without providing the opportunity to offerors to submit revised proposals.  Accordingly, each initial
offer must contain the offeror’s best terms from a technical and price standpoint.  If the Government does
not enter into discussions, they will be held only with those offerors determined to be in the competitive
range.  Should discussions be held, a final proposal revision may be requested at which time the offerors
may submit revisions to their proposals by an established cut-off date.  Final proposal revisions will be
evaluated against the same criteria and factors as they were in the initial offers and will be subject to
submission and delivery provisions.

Offerors may be given an opportunity to address unfavorable reports of past performance if the offeror has
not had a previous opportunity to review the rating.  Such an opportunity will not be considered discussions
and will not provide an offeror an opportunity to submit a revised proposal.  Discussions, if conducted, will
include all offerors in the competitive range.  However, limited “clarifications” typically involving only
selected individual offerors may also in the discretion of the Contracting Officer, properly be conducted to
resolve unanswered questions and such limited exchanges, if necessary, shall not be considered
“discussions” and shall not result in the revision of any affected proposal.

M.2   EVALUATION OF PROPOSALS

This is a competitive source selection procurement and will be conducted using formal source selection
procedures.  Contract award will be made to the offeror whose proposal conforms to the solicitation and is
determined to be most advantageous to the Government in accordance with the requirements stated below.

A.  To be eligible for evaluation, proposals, must be prepared in accordance with and comply
with the instructions given in the solicitation.    
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B. The Technical Evaluation Factors, when combined are significantly more important than
cost.

C. The Technical Evaluation Factors to be used in assessing the quality of each proposal are
listed below in Section M.3, Proposal Evaluation Criteria.  The criteria listed below are in
descending order of importance.

D.  The proposal’s cost will be separately evaluated from the proposal’s technical merit. 
Award will not be automatically determined by numerical calculation of formula
relationship between cost and technical merit.  As the technical merits of the proposals
become more equal, than cost will be of greater importance.

M.3 PROPOSAL EVALUATION CRITERIA (AOC) (JUN 2003)

M.3.1 The Government will evaluate:

(1) The extent to which the proposal exhibits a clear understanding of the work requirements, and
the means required to fulfill the requirements. 

(2) The extent to which the proposal demonstrates an ability to meet or exceed the requirements
defined in the RFP, and the quality of service which is likely to result from implementation of an offeror’s
proposed methods.

(3) Feasibility of performing all RFP requirements within the total price proposed.  

M.3.2 Evaluation Factors are:

TECHNICAL FACTOR 1- Technical Approach:   The technical approach (to include the sub-factors)
will be evaluated to determine if the offeror has identified/demonstrated an understanding of the range of
work and described the general processes the firm would use in accomplishing the tasks identified within
the scope of work including which tasks would be accomplished by subcontractors; offeror has provided
satisfactory evidence of his team’s ability to perform O&M services  to include building and site systems
commissioning, preventative, predictive, and corrective maintenance planning, scheduling, and execution,
building systems operations, monitoring, and controlling, testing requirements, indoor air quality; to include
lawn mowing, turf, plant, shrub, and tree maintenance, bed, and decorative landscaping structures
maintenance, and debris clearing; provided evidence of it’s ability to perform snow removal services;  
evidence of it’s ability to perform Design build work services for a facility the size, scope and complexity
of the ACF in accordance with the scope of work to include scoping, planning, estimating, design,
scheduling, construction, and construction management services.

TECHNICAL FACTOR 2 - Corporate Experience - The offeror’s corporate experience (to include
the sub-factors) will be evaluated to determine if the offeror has provided references for at least 3
“successfully managed” comparable projects that have been performed within the past 5 years;
evaluated to determine if the offeror has provided similar project experience that is comparable to a BOMA

Class A facility the size, scope and complexity of the ACF; evaluated to determine if the offeror has
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profiled projects which demonstrate the offeror’s success in establishing and maintaining long
term relationships to include: customers, suppliers, subcontractor’s and partners; evaluated to
determine if the offeror has satisfactorily demonstrated that he possesses the necessary infrastructure at the
corporate level to insure successful project start-up and continuing operations to include: corporate
sponsorship for executive oversight, program management, human resources, accounting/budget, planning,
design support, facilities engineering, operations and maintenance, safety and supplier/subcontractor

management; evaluated to determine if the offeror has demonstrated a consistent track record of
completing similar projects on schedule and within budget; and corporate experience in facility
management for a 24/7 facility operation utilizing computer aided facilities management (CAFM)
software.

TECHNICAL FACTOR 3- Organization and Key Personnel - The offerors proposal will be
evaluated to determine if the offeror has provided an executive summary of his team’s project
management plan with a proposed organizational chart (staffing plan) depicting key management
functions and managerial authority for the project team and any major subcontractors, suppliers,
and/or partners; evaluated to determine if the offeror has provided his list of proposed key project team
members both in-house and major subcontractors, with any/all professional registration licenses, or
certifications they may possess and identified their intended role on this project; evaluated to determine if
the offeror has provided evidence/furnished resumes that the proposed key personnel (as defined within the
SOW) are well qualified in their areas of expertise and have met all qualifications as outlined within the
SOW, evaluated to determine if the offeror has provided information that he plans to use subcontractors,
subconsultants, or a strategic partner to accomplish this work, and has described how the team would
function as one unit and performance, schedule, and budget would be monitored and controlled to insure
that all project deliverables would be met in accordance with the contract requirements, and if the plan
addressed assignments of responsibilities, any delegation of authority required, and any specific action the
offeror would take if subcontractor performance appeared to be out of conformance with the contract
requirements or started to decline.

TECHNICAL FACTOR 4 - Safety Performance - The offeror’s proposal will be evaluated to determine
if the offeror has submitted occupational injury/occupational illness safety performance information to
include restricted cases, restricted work days, lost day cases, lost workdays, recordable cases incident rate,
and severity incident rate for any proposed major subcontractors or partners; evaluated to determine if the
offeror submitted their corporate safety plan and procedures with their proposal; included the required staff
training and items that were required for inclusion in the project safety plan; identified who was responsible
for reviewing project plans and insuring that they met project/corporate requirements, where the corporate
safety officer fit into the organization and indicated their professional credentials; and evaluated to
determine if the offeror submitted their proposed project safety plan for evaluation addressing the major
components as required by the SOW and included roles and responsibilities; training requirements,
procedures, and sample forms.

TECHNICAL FACTOR 5 - Past Performance  - The offeror’s past performance will be evaluated to
determine if the offeror and each proposed subcontractor requested its former customers to complete and
submit the Past Performance Questionnaires in accordance with Section J, attachment J20; evaluated to
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determine if the offeror has a history of delivering the required contract services in a manner that meets the
contract requirements and has complied with all standards, been issued NO cure notices, show cause
notices, or other letters dealing with unsatisfactory performance; evaluated to determine if the offeror has
maintained a quality control program and that all deliverables/services met the specified quality as required

by the contract; evaluated to determine if the offeror has provided services at a reasonable price
and managed the work to meet approved budgets; that the required contract price changes were
fully investigated and presented to the customer in a forthright manner after all attempts to
contract costs were unsuccessful; evaluated to determine if the offeror met the required schedule
and if necessary, took the appropriate steps to get back on schedule without customer action; and
evaluated to determine if the offeror dealt with the customer with integrity, reasonableness, and in a
cooperative spirit that demonstrated a concern for, not only delivering what was required but insuring that
customer satisfaction was achieved.

TECHNICAL FACTOR  6 - Cost/price - The Government will evaluate the price proposals of all firms
found technically qualified.  Price criterion measures not only actual dollars but also analyze the accuracy
and reasonableness of the proposed costs, the realism of the proposed cost and probable cost to the
Government.  

M.4 CLAUSES INCORPORATED BY REFERENCE
M.4.1  This contract incorporates one or more Federal Acquisition Regulation (FAR) (Chapter 1

of Title 48, Code of Federal Regulations) clauses by reference with the same force and effect as if they
were given in full text.  The full text of the clauses(s) may be accessed electronically at: “www.gsa.gov”.  

CLAUSE TITLE DATE FAR REFERENCE

EVALUATION OF OPTIONS JUL 1990         52.217-5

END OF SECTION M
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ABBREVIATIONS AND DEFINITIONS 
 

Abbreviations: 
 
A-E  Architectural and Engineering 
ADAAG Americans with Disabilities Act Accessibility Guidelines 
AGIH  American Governmental Industrial Hygienists 
AHU  Air Handling Unit 
ANSI  American Nation Standards Institute 
AOC  Architect of the Capitol 
ASHRAE American Society of Heating, Refrigeration, and Air Conditioning 
ASME  American Society of Mechanical Engineers  
ATS  Automatic Transfer Switch 
BAS  Building Automated System 
BOCA  Building Officials and Code Administrators 
BOMA Building Owners and Managers Association International 
BOP  Building Operating Plan 
BTU  British Thermal Units 
CAD  Computer Aided Design 
CAFM  Computer Assisted Facilities Management 
CET  Certified Elevator Technician 
CFR  Code of Federal Regulations 
CFM  Cubic Feet per Minute 
CMMS Computerized Maintenance Management System 
CO  Contracting Officer 
CO2  Carbon Dioxide 
COB  Close of Business 
COR  Contracting Officer=s Representative 
C/W  Chilled Water 
DDC  Direct Digital Control 
DEQ  Department of Environmental Quality  
DIP  Ductile Iron Pipe 
DWO  Demand Work Order 
EOP  Emergency Operations Plan 
EPA  Environmental Protection Agency 
FAT  Functional Acceptance Test 
FC  Facility Center CAFM Software 
FM  Facility Management 
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FT  Feet 
GAL  Gallon 
GPH  Gallons per Hour 
GPM  Gallons per Minute 
GR  Grains of Moisture 
HCHO  Formaldehyde 
H/W  Heating Hot Water 
HR  Hour 
HVAC  Heating Ventilation and Air Conditioning 
IAQ  Indoor Air Quality 
IBC  International Building Code 
IMC  International Mechanical Code 
IPC  International Plumbing Code 
IREM  Institute of Real Estate Management 
IRO  Infrastructure Repair Order    
ISO  International Standards Organization 
KPIs  Key Process Indicators 
KVA  Kilo Volt Amps 
KW  Kilo Watts 
LB(S)  Pound(s) 
LEEDS Leadership in Energy and Environmental Design 
LOC  Library of Congress (Tenant Organization) 
MBH  1,000 BTUs per Hour 
MCL  Maximum Contaminate Level 
MEP  Mechanical, Electrical and Plumbing 
MSDS  Material Safety Data Sheet 
MUTCD Manual on Uniform Traffic Control Devices 
NAEC  National Association of Elevator Contractors 
NAVCC National Audio Visual Conservation Center (Tenant Organization) 
NEBB  National Environmental Balancing Bureau 
NEC  National Electric Code 
NFPA  National Fire Protection Association 
NICET National Institute of Certification in Engineering Technologies  
NSC  Nation Safety Council 
OAT  Operational Acceptance Test 
OEM  Original Equipment Manufacturer 
OSHA  Occupational Safety and Health Administration 
O&M  Operations and Maintenance 
PDDU  Packaged Desiccant Dehumidification Unit 
PM  Preventative / Predictive Maintenance 
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PPM  Parts Per Million 
PSI  Pounds per Square Inch 
PVC  Poly Vinyl Chloride 
RCP  Reinforced Concrete Pipe 
RH  Relative Humidity 
ROM  Rough Order of Magnitude 
SAC  State Administrative Code 
SDH  State Department of Health 
SOP  Standard Operating Procedure 
SOW  Statement of Work 
TLV  Threshold Limit Values  
TWA  Time Weighted Average 
UFAS  Uniform Federal Accessibility Standards 
USBC  Uniform Statewide Building Code 
USFC  Uniform Statewide Fire Code 
VAV  Variable Air Volume 
VDC  Volts Direct Current 
VDH  Virginia Department of Health 
VTG  Vertical Tube Pour-In Gaseous Filter 
W/M  Water Main 
 
Definitions: 
 
24/7:  Continuous operations for 24 hours a day / seven days a week. 
 
Critical Systems:  All life safety systems and other systems that put the ACF=s 
collection at risk for damage or deterioration when inoperable.  
 
Construction: Installing new building equipment, systems, components or 
structures at the ACF site or addition to and alteration of the same.  
 
Corporate Sponsor: Executive level person with the Managing Contractor=s 
organization who has been designated to provide contract oversight and insure 
overall customer satisfaction.  This person would be involved in any escalation 
and problem resolution process beyond the on-site Program Manager. 
 
Demand Work Order: Reactive or corrective maintenance regardless of the 
origination of the task.  Including all maintenance work orders, except 
preventative maintenance (PM).  Work identified during a PM will be classed as a 
DWO. 
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Design-Build: An integrated fast-track process of acquiring facility 
additions/alterations; systems modifications; new interior/exterior finishes or 
upgrades, and space rearrangement utilizing a single source provider for the 
planning, design and construction services required.  
 
Emergency Service Call: Defined as a priority 1 or 2 demand work order (DWO.) 
 
Facilities Priority Codes: A numerical system that classifies, defines response 
times, and prioritizes maintenance and repair, demand work orders and small 
project work. 
 
Full Service Vendor:  A description of the broad range of services provided by the 
facility operations and maintenance contractor (referred to as the Managing 
Contractor) for the ACF.  
 
Maintenance and Repair: Predictive/Preventative maintenance and repair of 
building equipment systems, components or structure that currently exists at the 
ACF site.  
 
Managing Contractor:  The company contracted with the AOC to provide facility 
operations and maintenance support for the ACF.  
 
Managing Contractor Personnel:  Includes direct hire staff, temporary staff, 
suppliers, sub-consultants, and subcontractors. 
 
Monthly Work Order: Work orders used by the Managing Contractor to track man-
hours spent on routine operations which are not on the PM schedule (rounds, 
training, administration work and system monitoring.) 
 
Planned Work: Includes IRO and other work that is scheduled by a specific due 
date or event. 
Project Work: See small projects below. 
 
Reimbursable Services: Labor, materials or contracted services performed by the 
Managing Contractor with payment based on pricing submitted with the proposal. 
 
Routine Service Call: All priority 4 - 10 service calls.   
 
Self Perform: Work completed by Managing Contractor, or partner personnel as 
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opposed to subcontracted forces. 
 
Small Projects: A class of facility addition/alteration, systems modification, new 
interior finishes/office upgrades or complete repainting work with a construction 
cost of up to $250,000. 
  
Small Waterworks: A waterworks that serves 3,300 persons or fewer. 
 
Sustainable: Providing a safe, healthy, comfortable indoor environment while 
simultaneously limiting the impact of the Earth=s natural resources. 
 
Urgent Service Call: Defined as a priority 3 DWO. 
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SECTION J ATTCH J-3

APPLICABLE CODES, REGULATIONS AND STANDARDS

A.  Safety, Industrial Hygiene and Environmental: 

1. Occupational Safety and Health Standards for General Industry 29 CFR 1910.
2. Safety and Health Regulations for Construction 29 CFR 1926.
3. Basic Program Elements for Federal Employee OSHA Program and Matters 29

CFR 1960.
4. Federal Standard 313: Preparation and the Submission of Material Safety Data

Sheets
5. American Governmental Industrial Hygienists Threshold limit Value for Chemical

Substances and Physical Agents and Biological Exposure Indices.
6.. Environmental Protection Agency (EPA): National Emission Standards for

Hazardous Air Pollutants (40 CFR 61); Hazardous Waste Management (40 CFR
260-270, 302, 355, 370) and National Primary Drinking Water Regulations (40
CFR 141.)

B. AOC Adopted Building Codes:

1.  The BOCA Basic Building Code, 1999 Ed.
2.  National Electric Code, NFPA 70, 2000 Ed.
3. NFPA 101, Life Safety Code, 2000 Ed. 
4. ASME/ANSI A17.1, Safety Code for Elevators, 2000 Ed.  including addenda.
5. ASHRAE Handbook of Fundamentals, current Ed.
6. IMC, 1998 Ed.
7. IPC, 1997 Ed.
8. Illuminating Engineering Society Handbook, current Ed.
9. NFPA 111, Standard on Stored Electrical Energy & Standby Power, current Ed.
10. ASHRAE Standard 90.1-89, Energy Efficient Design of New Buildings except

Low-Rise Residential Buildings.
11. NFPA 2001 - Clean Agent Fire Extinguishing Systems, 2000 Ed.
12.  Uniform Federal Accessibility Standards, 1985-494-187
13. 28 CFR Part 36, ADA Standards for Accessible Design, 7/1/94 Ed.
14. Roads and Drainage - Comply with latest editions of Virginia Department of

Transportation Manuals, Design Guides and Specifications.
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C.  Indoor Air Quality:

1. Ventilation for Acceptable Indoor Air Quality (ASHRAE-62-2001)
2. Standard for Thermal Environmental Conditions for Human Occupancy 

(ANSI/ASHRAE-55)
3. National Environmental Balancing Bureau (NEBB): Practices for Measurement,

Testing, Adjusting and Balancing of Building Heating, Ventilation, Air
Conditioning and Refrigeration System.

D.  Waterworks 

1. 12 VAC 5-590 Virginia Administrative Code for Waterworks Regulations (VDH)
2. 9 VAC 25-200 Virginia Administrative Code for Water Withdrawal Reporting

(DEQ)

E. Accident Investigation:

1. National Safety Council Accident Investigation: A New Approach

F. Other References:

1. AOC Design Standards (Most Current Version.)
2. Building Operators and Managers Association (BOMA) International Books and

Guidelines.
3. Institute of Real Estate Management (IREM) Books and Guidelines.
4. International Facility Management Association (IFMA) Bench marking

Recommendations, Research Reports and Guidelines.
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No. 

  
Deliverable Description 

  
Reference 

  
Copies Due 

  
1 

  
Staffing Plan 

  
C.4.2.2 

  
3 

  
30   

2 
  
Subcontractor / Supplier Management Plan 

  
C.4.2.3 

  
3 

  
30   

3 
  
Training Plan 

  
C.4.3.2 

  
3 

  
90   

4 
  
Safety Plan 

  
C.5.2 

  
3 

  
30   

5 
  
Principle Building Equipment Inventory 

  
C.5.5 

  
3 

  
90   

6 
  
CAFM Implementation Plan 

  
C.5.7 

  
3 

  
60   

7 
  
Building Systems Drawings 

  
C.5.8 

  
3 

  
90   

8 
  
Approved Chemicals List 

  
C.5.10 

  
3 

  
30   

9 
  
Material and Spare Parts Inventory 

  
C.5.11 A. 

  
3 

  
120   

10 
  
Critical Spare Parts List 

  
C.5.11 B. 

  
3 

  
120   

11 
  
On-Site Supplies and Consumables List 

  
C.5.11 C. 

  
3 

  
120   

12 
  
Government Furnished Equipment Inventory 

  
C.5.11 D. 

  
3 

  
30   

13 
  
Hazardous Materials Handling and Storage 
Plan 

  
C.5.15 

  
3 

  
120 

  
14 

  
Spill Response Plan 

  
C.5.15 

  
3 

  
120   

15 
  
Hazardous Waste Disposal Plan 

  
C.5.15 

  
3 

  
120   

16 
  
Emergency Operations Plan 

  
C.5.16.1 

  
3 

  
90   

17 
  
Designated Emergency Response Personnel 

  
C.5.16.2 

  
3 

  
90 
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No. 

  
Deliverable Description 

  
Reference 

  
Copies 

  
Due   

18 
  
Customer Relations Program Plan 

  
C.5.17 

  
3 

  
150        

19 
  
Quality Control Plan 

  
C.5.22 

  
3 

  
120   

20 
  
Continuous Improvement Process Plan 

  
C.5.24 

  
3 

  
150   

21 
  
Building Operating Plan 

  
C.6 

  
3 

  
90   

22 
  
Preventative Maintenance Plan 

  
C.6.6 

  
3 

  
120 

 
23 

  
Life Safety Systems Testing Plan 

  
C.6.8 

  
3 

  
90   

24 
  
Indoor Air Quality Program Plan 

  
C.6.9A 

  
3 

  
120 

 25 
 

  
Water Treatment Plan (Building Systems & 
Domestic Use) 

  
C.6.10 

  
3 

  
30 

  
26 

  
Cross Connection Control Plan 

  
C.6.10 

  
3 

  
30   

27 
  
Bacteriological Sample Siting Plan 

  
C.6.10 

  
3 

  
90   

28 
  
Landscaping and Grounds Maintenance Plan 

  
C.7 

  
3 

  
90   

29 
  
Snow and Ice Removal Plan 

  
C.8 

  
3 

  
30   

30 
  
Design-Build Plan 

  
C.9 

  
3 

  
90 

 
 
 



SECTION J:    ATTCH NO. J-5 
 MEP SYSTEMS NARRATIVE 

 
 

AOC RFP NO. 060106           1

PHASE I 
 
MECHANICAL 
 
$ Central chilled water plant consisting of 3 - 1050 ton Trane centrifugal chillers, 2 

B ton plate and frame heat exchangers, 4 - single cell cooling towers, fan coil 
units, supply/return lines, pumps, re-cool coils, air separators, valves, gages and 
controls. 

$ Central oil/gas fired hot water boiler heating plant consisting of 3 -  100 hp boilers 
at 125 psig operating pressure, deaerators, heat exchangers, filtration, pumps, 
air separators, PRV stations, flash tank, expansion tanks, medium/low pressure 
hot water supply/return piping, traps, valves, gages, and controls.  

$ HVAC distribution system consisting of AHUs, supply/return ducts, fire dampers, 
steam to steam humidifiers, pumps, fans, air filters, diffusers, returns, VAV 
boxes, and controls.  

$ Air exhaust systems with fans, ducts and louvers for restrooms, kitchen, locker 
areas,  and mechanical/electrical spaces in the building.  Separate 
exhaust/ventilation systems for the generators. 

$ Twenty three Computer Room Air Conditioning Units. 
$ Hot water, gas fired and electric unit heaters as well as hot water cabinet unit 

heaters.  
$ Electric domestic water heaters. 
$ Two passenger elevators and a freight elevator. 
$ Portable fire extinguishers 
 
ELECTRICAL 
 
$ Electrically operated gates with controllers. 
$ Exterior area lighting to include: pole mounted, canopy, bollard, bracket, in grade 

and wall mounted landscape lighting, with photo cells, timers, direct buried 
conduit and wiring. 

$ Site power supply in concrete encased duct bank with hand holes.  
$ Emergency power system comprised of two 2000 KW emergency generators 

housed in self contained separate building with automatic transfer switches to 
power the north side of the facility.  

$ Telecommunications, security, and control wiring with duct banks and service 
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manholes/hand holes.  Managing Contractor is not responsible for 
telecommunications or security wiring (only infrastructure maintenance.) 

 
! Grounding and bonding system for all structures to include a ground bus in the 

central plant, electrical rooms, grounding for the communications system, 
electrical panels/rooms, equipment panels, and bonding for the emergency 
generators and fuel storage tanks. 

! Fuel oil storage area with a Class I, Division 2 rated electrical system. 
! Power supplied from 13.2 KV, 480/277V, 3 phase 4 wire transformers (primary 

transformers and meters maintained by power company).  Includes two 4000 
amp service entrances,  1200 and 1600 amp switchgear, 9 to 225 KVA dry type 
transformers, 40 to 800 amp panels, breakers, 600 amp motor control centers, 
variable frequency drives, conduit, cable trays, conductors, connectors to various 
equipment, disconnects, and wiring devices. 

! Uninterruptible power supply (UPS) units for all power and equipment in the north 
portion of the facility including lights and plugs, and excluding HVAC equipment. 

! Low voltage wiring for various building systems controls.  
$ Low voltage wiring for security systems (by others.) 
! Communications systems infrastructure (conduit and cable trays) for 

telecommunications/data lines. 
! Telecommunications wiring, connections and equipment (by others.) 
! Emergency and normal power interior lighting. 
! Fire alarm system to include heat, smoke and duct detection, pull stations, 

strobes, horns, remote alarm indicators, wiring, conduit, controls, annunciator 
panel with battery backup, and fire command center.  Fire alarm system is tied in 
to other building systems as necessary (HVAC, electric, elevator, etc.) 

! Fire door holders and magnetic locks connected to fire alarm systems.  
! Heat trace system for piping. 
! DDC building automation system for south building. 

 

            PLUMBING 
 

! Storm drainage system to include garden roof system drains, areaway drains, 
porous paving, curbs, trench drains, swales, culverts, catch basins, inlets, 
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manholes, PVC piping , 15-36" RCP piping and outlets. 
! Exterior sanitary sewer system of 8" PVC pipe from the building to municipal 

pump station. 
! Foundation drains and clean-outs for the building and water storage tank. 
! Central irrigation system with 120 VAC controller with master valve, flow sensors, 

and remote control valves. 
! Building water systems to include: domestic use, hot and cold water, cooling 

tower make-up, mechanical make-up and chilled water with various valves, 
gauges, booster pumps and back flow prevention. 

! Interior sanitary sewer system with venting, floor drains, and clean-outs 
throughout the facility.  

! Central compressed air system with compressor, air dryer and piping. 
! Fuel oil supply system composed of 1 -  20,000 gallon storage tanks housed in 

the exterior of the building, and 2 B 3500 gallon storage tanks self contained in 
the 2 B 2000kw generator sets, with refill systems, fuel pumps, strainers, filters, 
supply / return lines, leak detection, level sensors, valves, controls and transfer 
pumpsA 40 gallon electric water heater. 

! Plumbing fixtures to include: water closets, lavatories, urinals, water coolers and 
showers. 

! Emergency eyewash/safety showers. 
! A fire protection system/ fire suppression system. Automatic wet pipe sprinkler 

systems, piping, sprinkler heads, valves, drains, and inspection test headers.  
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Building Inventory & PM Guide / Time Requirements

Inventory 5850 Guide 5850 Guide Man Hours

guide# description Quanity Frequency Hours Each Total

A-1 Air dryer, refrigerated type 5 2 2 20

A-2 Unitary, Heating & Cooling Unit 0 1 3.5 0

A-3 Humidification system 2 1 1 2

A-4 Air Compressor 4 2 2.3 18.4

A-5a A/C machine, split sys, comfort cooling, <10T 0 1 3 0

A-5b A/C machine, split sys, special purpose, <=10T 23 6 3 414

A-6 A/C machine, package, Comfort Cooling, <=10T 0 1 3 0

A-7a A/C machine, package, special purpose, <=10T 0 6 3 0

A-7b A/C machine, package, special purpose, >10T 0 6 6 0

A-8 A/C machine, window unit 2 2 2 8

A-9 Air Cooled Condenser, <10 tons 23 1 4 92

A-10 Heat Pumps 0 1 3 0

A-11a Air Handler Unit,  5001-15,000cfm 0 1 4.5 0

A-11b Air Handler Unit,  15,001-30,000cfm 0 1 8.25 0

A-11c Air Handler Unit,  30,001-50,000cfm 8 1 21.25 170

A-12 Glycol Dry Cooler 0 1 3.5 0

A-13 A/C Unit Wall or Ceiling Mounted 2 1 3 6

B-1 Battery charger 0 4 .25 0

B-2 Boiler 3 1 8 24

B-3 Boiler, Burner, Gas 3 1 2 6

B-4 Boiler, Burner, Oil 3 1 3 9

B-5 Boiler, Burner, Electric 0 1 2 0

B-6 Boiler, Insterment Controls 3 1 1 3

B-7 Boiler, Hydrostatic Inspection 3 1 1.2 3.6

B-8 Boiler, External Inspection 3 1 2.4 7.2

AOC RFP NO. 060106 PAGE 1
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Inventory 5850 Guide 5850 Guide Man Hours

guide# description Quanity Frequency Hours Each Total

C-1 Clock, central system 0 2 7.25 0

C-2 Remote air intake dampers 0 2 .5 0

C-3 Coils, preheat, remote location 0 1 .75 0

C-4 Central mini-computer, EMS, HVAC 1 4 4 16

C-5 Automatic mixing box, pneumatic or electric 0 1 1 0

C-6 Controls, Central System per device 111 1 .15 16.65

C-7 Condesate or Vacuum Pump 0 1 3 0

C-8 Central Control Panel - per device 26 1 .15 3.9

C-9 Cooling Tower, maintenance, >501-1000T 1 1 130 130

C-10 Cooling Tower, cleaning, >501-1000T 1 2 100 200

C-11 Evaporative Condenser 0 1 15 0

C-14 Crane Hoist ot Trolley 1 1 5 5

C-24 Condensing unit, critical, <=20T 0 6 5.5 0

D-1 Door, power operated - Overhead 7 2 1.25 17.5

D-2 Dumbwaiter 0 .25 3.5 0

D-3 Drains, roof/100sqft, gutter/100lf, inspection 0 1 .5 0

D-4 Door, power operated 7 2 1.25 17.5

D-5 Door, main entrance 8 2 1 16

D-6 Drains, areaway, driveway, storm 0 1 .5 0

D-9 Distilled Water 0 1 1 0

D-10 Door, overhead manual 0 1 1 0

E-1 Elevator, elec or hydr, 4 floors or less 2 12 6

E-2 Elevator, elec or hydr, 4 floors or less 2 4 2

E-3 Elevator, elec or hydr, 4 floors or less 2 2 3

E-4 Elevator, elec or hydr, 4 floors or less 2 1 10
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E-5 Elevator, elec or hydr, 4 floors or less 2 2 3

E-6 Elevator, elec or hydr, 4 floors or less 2 1 4

E-7 Elevator, elec or hydr, 4 floors or less 2 .20 8

E-1 Elevator, elec or hydr, 6 floors or less 0 12 6

E-2 Elevator, elec or hydr, 6 floors or less 0 4 2

E-3 Elevator, elec or hydr, 6 floors or less 0 2 3

E-4 Elevator, elec or hydr, 6 floors or less 0 1 10

E-5 Elevator, electrical inspection, 6 floors or less 0 2 3

E-6 Elevator, electrical inspection, 6 floors or less 0 1 4

E-7 Elevator, electrical inspection, 6 floors or less 0 .20 8

E-1 Elevator, elec or hydr, 11 floors 0 12 11.25

E-2 Elevator, elec or hydr, 11 floors 0 4 2

E-3 Elevator, elec or hydr, 11 floors 0 2 3

E-4 Elevator, elec or hydr, 11 floors 0 1 24

E-5 Elevator, electrical inspection, 11 floors 0 2 3

E-6 Elevator, electrical inspection, 11 floors 0 1 4

E-7 Elevator, electrical inspection, 11 floors 0 .20 8

E-1 Elevator, elec or hydr, 13 floors 0 12 12.75

E-2 Elevator, elec or hydr, 13 floors 0 4 2

E-3 Elevator, elec or hydr, 13 floors 0 2 3

E-4 Elevator, elec or hydr, 13 floors 0 1 28

E-5 Elevator, electrical inspection, 13 floors 0 2 4.8

E-6 Elevator, electrical inspection, 13 floors 0 1 5.8

E-7 Elevator, electrical inspection, 13 floors 0 .20 9.8
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E-10 Escalators 0 1 8

E-15 Escalators 0 52 1

E-16 Escalators 0 1 96

E-19 Emergency lights, closed systems 0 2 .2 0

E-21 Relay, Over & Uner Voltage type 60 .50 1.60 48

E-26 LV molded case circuit breaker 0 .33 3.9 0

E-27 LV power circuit breaker >100A 300 .33 4.2 415.8

E-28 Motor starter, >=100hp 0 1 6 0

E-30A Switchboards, LV, per cubicle 44 .33 2 29.04

E-31 Network Protector's 600V Class 0 1 5.5 0

E-33 HV transformer, dry type, power type 40 1 6.5 260

E-34 Disconnect switch, LV, 200<500A 199 .50 3 298.5

E-34A Disconnect switch, LV, 200<500A 8 .50 3 12

E-35 Motor control center 43 2 8.7 748.2

E-36 Automatic transfer switch 2 2 1.5 6

E-37 Bus duct, LV & connectors, copper per 10' 0 .33 1 0

E-37A Bus duct, 600v/disconnect/pwr take-off-outside 0 .33 1 0

E-37A Bus duct, 600v/disconnect/pwr take-off-outside 0 .33 1 0

E-37A Bus duct, 600v/disconnect/pwr take-off-inside 0 .33 1 0

E-37A Bus duct, <600v/10ft section-inside 0 .33 1 0

E-38 HV air circuit breaker 0 1 6.2 0

E-41 Emergency generator, diesel engine 2 4 1 8

E-41A Emergency generator, diesel engine 2 1 3 6

E-42 Emergency generators, electric 0 52 .3 0
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Section J Attachment 6 - Equipment Inventory
Building Inventory & PM Guide / Time Requirements

Inventory 5850 Guide 5850 Guide Man Hours

guide# description Quanity Frequency Hours Each Total

E-42A Emergency generators, electric 0 12 1.25 0

E-42B Emergency generators, electric 0 4 .5 0

E-42C Emergency generators, electric 0 2 .7 0

E-43A Lead acid battery, per cell (Gell Cell) 0 4 .05 0

E-46 Battery, Uninteruptible Power Source 120 6 .04 28.8

E-46A Battery, Uninteruptible Power Source 120 4 .04 19.2

E-46B Battery, Uninteruptible Power Source 120 1 .04 4.8

E-51 Motor Starter, <=100hp & <=600V 0 1 1 0

E-52 Auxiliary Protective Relay 0 .5 .25 0

E-56 Dimmer & control, general lighting 0 1 4.5 0

E-57 LV dry-type transformer, >=30kva, <=600V 0 .33 3 0

E-58 Power Distribution Unit 0 2 1.50 0

E-59 Uninteruptible Power Source 3 4 1 12

F-1 Alarm check valves & accessories 0 12 .25 0

F-1A Alarm check valves & accessories 0 4 1.25 0

F-2 Dry pipe, deluge and preaction valves 5 52 .15 39

F-2A Dry pipe, deluge and preaction valves 5 4 .5 10

F-2B Dry pipe, deluge and preaction valves 5 1 2 10

F-3 Post Indicator Valves 0 2 1.50 0

F-4 Fire control valves, >=4" 30 12 .2 72

F-4A Fire control valves, >=4" 30 4 .25 30

F-4B Fire control valves, >=4" 30 1 .3 9

F-5 Fire pump, motor or engine driven 0 52 1 0

F-6 Fire pump, electric motor driven 0 52 1 0

F-6A Fire pump, electric motor driven 0 12 .5 0
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Section J Attachment 6 - Equipment Inventory
Building Inventory & PM Guide / Time Requirements

Inventory 5850 Guide 5850 Guide Man Hours

guide# description Quanity Frequency Hours Each Total

F-6B Fire pump, electric motor driven 0 1 1.6 0

F-9 Fire dept hose conn, standpipe or sprinkler 32 12 .2 76.8

F-9A Fire dept hose conn, standpipe or sprinkler 32 0.2 .5 3.2

F-10 Fire dept pumper conn, standpipe or sprinkler 0 12 .05 0

F-11 Fire doors, stairs & exits, swinging 7 4 .05 1.4

F-13 Fire supervisory signals, testing 203 4 .4 324.8

F-14 Automatic fire detection, smoke detectors 121 1 .5 60.5

F-14A Automatic fire detection, waterflow alarms 40 4 .3 48

F-14B Automatic fire detection, heat detectors 39 1 .5 19.5

F-14C Auto fire detection, op testing, per zone 39 2 .5 39

F-15 Fire alarm control panel & remote annunciators 15 1 .5 7.5

F-15A Fire alarm control panel, special systems 14 1 .6 8.4

F-16A Fire alarm system, event printer 0 4 .25 0

F-16B Fire alarm system, audio control panel 0 1 .25 0

F-16C Fire alarm system, remote controller 0 1 .25 0

F-17 Manual fire alarm station, coded & uncoded 62 1 .45 27.9

F-18 Fire and smoke dampers 0 0.5 .2 0

F-19 Fire Hydrant 0 2 .65 0

F-20 Sprinkler head, sprinklered areas per 1000sqft 2 1 .25 0.5

F-22 Fire extinguisher, stored pressure w/gauge 98 1 .25 24.5

F-22A Fire exting, stored press w/gauge, non-ss 98 .167 .34 5.56444

F-24 Fire extinguisher, inspection 98 12 .1 117.6

F-25 Fire extinguisher, hydro test, stored pressure 98 .08 1 7.84

F-26 Fire Extinguisher System, Halon 1 12 .50 6
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Building Inventory & PM Guide / Time Requirements

Inventory 5850 Guide 5850 Guide Man Hours

guide# description Quanity Frequency Hours Each Total

F-26A Fire Extinguisher System, Halon 1 2 .75 1.5

F-27a Fan, centrifugal, <5000cfm 0 1 1 0

F-27b Fan, centrifugal, 5000-10,000cfm 0 1 1.3 0

F-27c Fan, centrifugal, 10,000-15,000cfm 53 1 1.6 84.8

F-27d Fan, centrifugal, 15,000-20,000cfm 0 1 1.9 0

F-27e Fan, centrifugal, 20,000-25,000cfm 0 1 2.2 0

F-27f Fan, centrifugal, 25000-30,000cfm 0 1 2.5 0

F-27g Fan, centrifugal, 30,000-35,000cfm 0 1 2.8 0

F-27h Fan, centrifugal, 35,000-40,000cfm 0 1 3.1 0

F-32 Filter, throwaway 0 3 .08 0

F-35 Flouresant lighting relamp 1 tube/48" 0 .20 .05 0

F-35 Flouresant lighting relamp 2 tube/48" 617 .20 .07 8.638

F-35 Flouresant lighting relamp 3 tube/48" 1768 .20 .11 38.896

F-35 Flouresant lighting relamp 4 tube/48" 0 .20 .13 0

F-36 Fan, propellor, >=24" diameter 0 1 .75 0

F-38 Lightning protection, per down conductor 0 1 .5 0

F-40 Filter, bag type, >12-24" 0 2 .2 0

F-43 Filter, charcoal 0 3 .16 0

F-49 Filter, control air 39 4 .5 78

G-1 Fuel oil filter/strainer 0 2 .5 0

G-2 Grease Trap 0 12 .75 0

G-3 Gates & fences, security & access 0 2 2 0

H-3 Hot water heater, electric 8 1 .6 4.8

H-4 Heat exchanger, per plate 5 1 2 10
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Section J Attachment 6 - Equipment Inventory
Building Inventory & PM Guide / Time Requirements

Inventory 5850 Guide 5850 Guide Man Hours

guide# description Quanity Frequency Hours Each Total

H-14 Hoist, lighting 0 1 1 0

H-15 Hoist Electric 0 1 .75 0

I-2 Fan Coil Unit 6 1 .40 2.4

I-3 Induction Unit 137 1 .40 54.8

K-100 Kitchen Equipment, Dish Tray, Busing Conveyer 0 .25 .30 0

K-100A Kitchen Equipment, Dish Tray, Busing Conveyer 0 2 .20 0

K-101 Kitchen Equipment, Dishwasher Machine Electric 0 .25 .70 0

K-101A Kitchen Equipment, Dishwasher Machine Electric 0 2 .40 0

K-102 Kitchen Equipment, Fryer 0 .25 .20 0

K-102A Kitchen Equipment, Fryer 0 2 .70 0

K-103 Kitchen Equipment, Grill 0 .25 .30 0

K-103A Kitchen Equipment, Grill 0 2 .70 0

K-104 Kitchen Equipment, Ice Creme / Shake Maker 0 .25 .80 0

K-104A Kitchen Equipment, Ice Creme / Shake Maker 0 2 .30 0

K-105 Kitchen Equipment, Ice Maker 0 .25 .80 0.4

K-105A Kitchen Equipment, Ice Maker 0 2 .50 2

K-106 Kitchen Equipment, Kettle 0 .25 .20 0.1

K-106A Kitchen Equipment, Kettle 0 2 .50 2

K-107 Kitchen Equipment, Oven 0 .25 .20 0

K-107A Kitchen Equipment, Oven 0 2 .50 0

K-108 Kitchen Equipment, Range 0 .25 .20 0.65

K-108A Kitchen Equipment, Range 0 2 .50 13

K-109 Kitchen Equipment, Refrig/Freezer Walk In 0 .25 .30 0.9
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Section J Attachment 6 - Equipment Inventory
Building Inventory & PM Guide / Time Requirements

Inventory 5850 Guide 5850 Guide Man Hours

guide# description Quanity Frequency Hours Each Total

K-109A Kitchen Equipment, Refrig/Freezer Walk In 0 2 .90 21.6

K-110 Kitchen Equipment, Boilker / Steam Generator 0 .25 .40 0.9

K-110A Kitchen Equipment, Boilker / Steam Generator 0 2 .50 9

L-2 Loading ramp, adjustable 4 4 1.25 20

L-3 Special Feature Lighting 0 1 .50 0

L-4a Lighting, outside, incandescent 0 2 1 0

L-4b Lighting, outside, fluorescent, HID 167 .2 1 33.4

L-5 Lawn sprinklers, per nozzle 0 1 .25 0

L-8 Spotlights, Fixed 15 4 1.50 90

M-1 Manhole, Electric 0 1 2 0

M-2 Manhole, sewer 0 4 2 0

M-3a Motors, Preventive Maint, 1-7.5hp 0 1 .3 0

M-3b Motors, Preventive Maint, >7.5-50hp 117 1 .5 58.5

M-3c Motors, Preventive Maint, >50hp 8 1 .6 4.8

M-3A(a) Motors, predictive maint, >10-50hp 117 1 .4 46.8

M-3A(b) Motors, predictive maint, >50hp 8 1 .7 5.6

M-4 Manhole, water, steam, fuel oil 0 2 2 0

M-11 Motors, 600V or 200 Hp and above 0 1 6 0

P-4a Pump, centrifugal, 1-24hp 79 1 1.5 118.5

P-4b Pump, centrifugal, 25-100hp 0 1 5.5 0

P-6 Pump, Vacuum 0 2 2.30 0

R-2 Roof Inspection, per 100sqft 0 2 .03 0

R-4 Central CHW package unit, drinking,<25T 4 1 18 72

R-4A Central CHW package unit, drinking,<25T 4 3 18 216
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Section J Attachment 6 - Equipment Inventory
Building Inventory & PM Guide / Time Requirements

Inventory 5850 Guide 5850 Guide Man Hours

guide# description Quanity Frequency Hours Each Total

R-5 Refrigeration machine, centrifugal, 251-500T 3 1 90 270

R-8 Control panel, central refrigeration unit 3 1 4 12

R-11 Refrigeration Controls Central System 3 1 1 3

R-13 Non-destructive chiller tube analysis 3 .3334 9 9.0018

R-14 High Efficiency Purge Unit 3 1 2 6

S-7 Sump pump 0 1 3.75 0

S-8 Strainer, Y-type 67 1 .5 33.5

S-9 Strainer, bolted flange, 6-14 bolts 0 1 2 0

T-1 Tank, water, all types 1 .33 6.25 2.0625

T-2 Tank, air, refrigerant, LP 35 1 6.25 218.75

T-3 Tank, fuel oil storage 2 .25 6.25 3.125

T-4 Underground storage tank (UST) 0 12 .5 0

T-6 Tank, chemical 2 1 8 16

V-2 Valve, Safety Relief 0 12 .50 0

V-3 Valve, regulating 17 1 .6 10.2

V-4 Valve, fire system, pressure regulating type 3 12 .1 3.6

V-4A Valve, fire system, pressure regulating type 0 1 2 0

V-4B Valve, fire system, pressure regulating type 0 .2 2 0

V-5 Valve, manually operated, main line or critical 0 1 .4 0

V-5 Valve, manually operated, other > 2" 1439 .2 .4 115.12

V-6 Valve, motor operated 33 1 .4 13.2

V-7 Valve, hydraulic, pneumatic, electric 59 1 1.5 88.5

V-8 Valve, critical check 0 1 1.5 0

V-9 Vavle, backflow preventer, 1.5" - 2" 5 1 1.5 7.5
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Section J Attachment 6 - Equipment Inventory
Building Inventory & PM Guide / Time Requirements

Inventory 5850 Guide 5850 Guide Man Hours

guide# description Quanity Frequency Hours Each Total

W-1 Drinking water filter system 0 4 3 0

W-2 Emergency Eye Wash 8 12 .5 48

W-4 Filter, water 19 2 .5 19

W-5 Window washing scaffold, power operated 0 1 4 0

W-8 Water treatment, cooling tower 1 12 2 24

W-9 Water treatment, Heating Systems 1 12 2 24

X-23 Heater unit, electric 25 2 .75 37.5

X-29 Chemical Feeder 2 2 1 4

X-32 Parking arm gate 8 1 1 8

X-37 Shower, Emergency 1 1 .10 0.1

X-50a Varible Frenquency / Speed  Drive 0 0

Barrier, Security 4 0

0

Total P/M Manhours 6021.23774
0

Estimated Service Calls _______ each call is approximately 30 min's. 0

Men Required (1840 manhours = 1 man - -2,080 less 80hrs vac, 80 hrs holiday, 80 hrs sick leave) 3.27 men
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 SECTION J:  ATTCH J-7 
SPARE PARTS AND MATERIALS LIST 

 

 
AOC RFP # 060106 

1

 
SYSTEM / EQUIPMENT 

 
PART / MATERIAL TYPE 

 
SIZE   

 
QUANTITY 

 
Ceramic Tile 

 
Floor/Wall Tiles & Grout 

 
Varies 

 
TBD 

 
Acoustical Ceilings  

 
Ceiling Panels (Cartons of Each 
Size/Type/Pattern) 

 
Varies 

 
5% 

 
Resilient Flooring 

 
Tiles 

 
12"x12" 

 
TBD 

 
Resinous Flooring 

 
Tiles 

 
Varies 

 
TBD 

 
Carpet Tile 

 
For Raised Floor Systems 

 
24"x24" 

 
1% 

 
Floor & Wall Paint 

 
Touch-up for Each Type/Color 

 
N/A 

 
TBD 

 
Access Flooring System 

 
Components for Each Type 

 
N/A 

 
40 SF 

 
Fire Alarm 

 
Remote Indicating Lamps 

 
Varies 

 
10% 

 
Fire Alarm 

 
Strobe Unit Lamps 

 
Varies 

 
10% 

 
Fire Alarm 

 
Smoke and Heat Detectors 

 
Varies 

 
10% 

 
Fire Alarm 

 
Detector Bases 

 
Varies 

 
2% 

 
Fire Alarm 

 
Keys and Tool Sets 

 
Varies 

 
1 % 

 
Fire Alarm 

 
Audible and Visual Notification 
Appliances 

 
Varies 

 
1 Each 
Kind 

 
Fire Alarm 

 
Fuses 

 
Varies 

 
5 Each 
Kind 

 
Fire Suppression  

 
Extra Sprinkler Heads, Wrenches & 
Storage Cabinet 

 
Varies 

 
Per NFPA 
13 

 
Hydraulic Elevators 

 
Parts Cabinet 

 
Each 

 
1 

 
Hydraulic Elevators 

 
Non-Proprietary Diagnostic 
Tools/Software  

 
Each 

 
1 

Hydraulic Lifts Parts Cabinet Each 1 
 
Pumps 

 
Mechanical Seals (Per Type & HP 

 
Varies 

 
1 Each 
Kind 

 
System / Equipment 

 
Part / Material Type 

 
Size   

 
Quantity 

 
Water Treatment 

 
Chemical Service Program 

 
N/A 

 
4 Years 

 
Water Treatment 

 
Extra Chemicals (Initial Stock) 

 
N/A 

 
50% 

 
Water Coolers 

 
Filter Cartridges (Initial Stock) 

 
N/A 

 
200% 
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Hose Bibb & Hydrants 

 
Operating Key Handles 

 
N/A 

 
100% 

 
Reduced Backflow Preventer 

 
Watts TK-9 Test Kit, Spare Parts Kit, 
and Tool Kit 

 
Varies 

 
1 Each 
Kind 

 
 Backflow Preventer 

 
Spare Parts Kit:  Gaskets, Springs, 
and Main Assemblies 

 
N/A 

 
1 Each 
 

 
AHUs 

 
Fan Belt Sets 

 
Varies 

 
1 Each Set 

 
Fan Coil Units 

 
Spare Filters 

 
Varies 

 
200% 

 
Fan Coil Units 

 
Fan Belts 

 
Varies 

 
100% 

 
Cabinet Unit Heaters 

 
Spare Filters 

 
Varies 

 
200% 

 
Duct Accessories 

 
Fusible Links 

 
Varies 

 
10% 

 
Centrifugal Fans 

 
Belts 

 
Varies 

 
100% 

 
Power Ventilators 

 
Belts 

 
Varies 

 
100% 

 
Air Distribution System 

 
Filters (Unless Pre-Filters) 

 
Varies 

 
100% 

 
Air Distribution System 

 
Pre-Filters 

 
Varies 

 
100% 

 
HVAC Controls 

 
Room Temp. Sensor Cover 
Wrenches   

 
Ea. 

 
5 

 
Elect. Wiring Devices 

 
Floor Service Outlet Assembly 

 
N/A 

 
10% 

 
Elect. Wiring Devices 

 
TVSS Receptacles 

 
N/A 

 
10% 

 
Packaged Engine Generators 

 
Fuses 

 
Various 

 
10% 

 
System / Equipment 

 
Part / Material Type 

 
Size   

 
Quantity 

 
Generators 

 
Indicator Lamps 

 
Various 

 
33% 

 
Generators 

 
Filters 

 
Various 

 
1 Each 
Kind 

 
Variable Frequency 
Controllers 

 
Fuses 

 
Various 

 
20% 

 
Variable Frequency 
Controllers 

 
Indicating Lights 

 
Various 

 
2 Each 
Kind 

 
Switchgear 

 
Fuses/Fusible Devices  
(Transformers, Control Power, and 
Circuit Breakers 

 
Various 

 
6 Each 
Kind 
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Switchgear Indicating Lights Various 6 Each 
Kind 

 
Switchgear 

 
Enclosure Touch-up Paint 

 
0.5 PT 

 
3 Each 

 
Switchboards 

 
Potential Transformer Fuses 

 
Various 

 
6 Each 
Kind 

2mw Generators Control Boards, sensors, serpentine 
belts and circuit breakers 

Various 1 Each 

 
Switchboards 

 
Control Fuses 

 
Various 

 
6 Each 
Kind 

 
Switchboards 

 
Indicating Lights 

 
Various 

 
6 Each 
Kind 

 
Panel Boards 

 
Lock Keys 

 
N/A 

 
6 Each 
Kind 

 
Motor-Control Centers 

 
Indicating Lights 

 
Various 

 
2 Each 
Kind 

 
Electrical System 

 
Fuses 

 
Various 

 
10% Ea. 
Kind 
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ATTCH J-8 

FACILITIES PRIORITY CODES 
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Priority 1 
 

Immediate response with emergency notifications to all concerned AOC personnel, 
respond time within 15 minutes to be corrected within 2 hours.  Examples: 

 
! Fire or any life threatening situations (Service Call Desk to contact Security). 
! Any power interruption or outage. 
! Safety Concerns (i.e.: fumes, unidentified leak, or identified leaks of a hazardous 

nature, eyewash station out of service, electrical shock hazards, etc.) 
! Hazardous spills, overflows, or leaks that could post a threat to the environment. 
! Out of Spec Conditions (temperature, RH, pressure, or particle count) for critical 

areas (collections storage, production, labs and datacenter.) 
! Plumbing problems in any critical area. 
! Any condition that puts the AOC mission at risk. 
! Snow and ice on pedestrian pathways. 
 
Priority 2 
 
Immediate response with emergency notification to; COR and Key Managing Contractor 
staff. To be corrected within 24 hours.  Examples:  
 
! Any water leak above or in the immediate vicinity of critical areas. 
! Electrical problems in high visibility or high use areas (cafeteria, conference 

rooms or corridors.) 
! Re-lamp of lights on the emergency power circuit.  
! Non-critical plumbing concerns (i.e.: water line leak in any area causing small 

amounts of water to accumulate.) 
! Building Automated Systems Alarms (i.e.: HVAC, filters, water supply system, 

etc.) 
! Security concerns (i.e.: exterior doors, alarms, perimeter fence or gate.) 
! Safety concerns: (tripping/slipping hazards.) 
! Elevator problems (operations, lighting or other.)  
! Faulty gauges, sensors or monitoring equipment. 
! Cafeteria Counter Equipment. 
! Clogged rest room drains. 
! Snow and ice removal from roadways and parking areas. 
 
Priority 3 
 
Respond within 4 hours, fix within 24 hours.  Examples: 
 
! Hot/Cold calls (non critical areas.) 
! Eyewash Service (when there are other eyewashes in an area to use.) 
! Leaks or condensation. 
! Interior doors not securing. 
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! Ceiling leaks in non critical areas. 
! Electrical repairs in non critical areas. 
! Technician generated service work. 
! Non-critical security/safety concerns. 
! Re-lamping in critical areas.  
! Investigate IAQ complaints. 
 
Priority 4 
 
Respond within 4 hours, fix within 48 hours.  Examples: 
 
! Scheduled MEP OAT/FAT acceptance tests (inspections.) 
! Non-critical plumbing repairs 
! Site/grounds maintenance concerns. 
! Technician generated scheduled service work. 
! Re-lamp or replace ballast in non-critical areas. 
! Clean vents. 
 
Priority 5 
 
Respond within 4 hours, fix within 5 days.  Examples: 
 
! Maintenance technician requested/generated service work. 
! Office re-lamp or lens cleaning. 
! Non-security door repairs lock changes. 
! Roadway and parking area repairs. 
! Repairs to building finishes in high visibility or high use areas 
 
Priority 6 
 
Respond within 4 hours, fix within 10 days.  Examples: 
 
! Remove/repair furniture 
! Scheduled re-lamping in critical areas (no impact to operations.) 
! Ceiling tile replacements. 
 
Priority 7 
 
Respond within 8 hours, fix within 30 days.  Examples: 
 
! Technician generated scheduled work on system repairs. 
! Customer requested scheduled projects. 
! Re-lamp common area. 
! Patch/paint/drywall repairs. 
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! Repairs to other building components or finishes in non high visibility or high use 
areas. 

 
Priority 8 
 
Per due date/scheduled projects or jobs.  Examples: 
 
! Scheduled maintenance work by specific due date or special event. 
! Infrastructure repair orders.  

 
Priority 9 
 
Small projects services per due date/scheduled job date.  Examples: 
 
! Facility additions or alterations. 
! Building system modification.  
! New painting or complete repainting of areas. 
! Retrofitting/renovations. 
! Engineering studies. 
! Layout/planning. 
! Construction Management. 

 
Priority 10 
 
Monthly planned work orders.  Examples: 
 
! Work orders generated to cover routine operations with are not placed on the 

preventive maintenance schedule. (i.e.: rounds, training, administration work, 
system monitoring)   

 
Note: All days for response/fix times denote calendar days. 
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DAILY (As Needed) 
> Daily Coordination Meetings between Program Manager and COTR.  
> Incident Reports (accidents, hazmat or hazwaste spills, security issues, elevator 

malfunctions, damage to Government property, etc.) 
> Out of Spec Conditions in Critical Areas. 
> Critical Systems Outages. 
> Utility Interruptions. 
> Overdue Emergency or Urgent Daily Work Orders (DWO). 
> Indoor Air Quality (IAQ) complaints/resolutions. 
> Burn permits 
> Key requests 
 
WEEKLY 
> Temperature/Relative Humidity Trend Charts (for critical areas.) 
> Overdue PM List. 
> Overdue DWO List (by priority.) 
> DWO Over 30 Days Old List. 
> Planned Work Schedule. 
> Life Safety System Testing as required by NFPA 17, 17A and 25, and Factory 

Mutual. 
> Completed Q.C. Reports/Checklists. 
> Copy of Engineer’s Log 
> Copies of Shift Tour Log 
> Copies of Employee Sign-in Sheets 
> Copies of Contractor’s Sign-in Sheets 
> Copies of Critical Equipment Tour Log Sheets 
 
MONTHLY 
> Virginia Department of Health Water Sampling Test Results (as required.) 
> Non domestic water usage (cooling tower, steam boiler, and irrigation.) 
> Current list of suppliers and subcontractors along with contact info. 
> Random material and spare parts audit results. 
> Emergency generator test results. 
> Life Safety System testing as required by NFPA 17, 17A and 25, and Factory 

Mutual. 
> Monthly Metrics and Measurements Meeting. 
 
QUARTERLY 
> Virginia Department of Health Water Quality Test Results (as required.) 
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> Life Safety System testing as required by NFPA 17, 17A and 25, and Factory 
Mutual. 

> Continuous Process Improvement Status. 
 
SEMI-ANNUAL 
> Virginia Department of Health Water Quality Test Results (as required.) 
> Life Safety System testing as required by NFPA 17, 17A and 25, and Factory 

Mutual. 
 
ANNUAL 
> Life Safety System testing as required by NFPA 17, 17A and 25, and Factory 

Mutual. 
> Virginia Department of Environmental Quality Water Withdrawal Report per 9 

VAC 25-200-10 (one per well.) 
> Virginia Department of Health Water Quality Test Results (as required.) 
> Virginia Department of Health Cross Connection Control Testing Results. 
> Emergency generator test results. 
> Material and Spare Parts Inventory Results. 
> Government Furnished Equipment Inventory. 
> IAQ Survey Results Report. 
> Customer Satisfaction Survey Results and Analysis. 
> State of Facilities Report. 



ATTCH J-10 
METRICS AND MEASUREMENTS 

 

AOC RFP # 060106 1

 
Requirement: Monthly Metrics and Measurements Meeting 
 
Format:  Power Point Presentation with Color Hard Copy Handouts 
 
Conducted by: Contractor Program Manager 
 
Minimum Metrics:   
 
$ Safety Performance: OSHA incident rates (monthly, yearly and each year on the 

project.) 
$ Safety Performance: OSHA or internally identified citations. 
$ Safety Training: Training required and status of completion. 
$ Safety Related Work Orders: Status of safety related action items. 
$ Safety Inspections: Status of safety related inspections. 
$ Staffing: Current org chart, turnover rate and status of personnel actions. 
$ General Training: Hours completed vs. scheduled hours worked. 
$ Financial Status: Budget, committed and invoiced $ by contract line item for the 

month and cumulative for the fiscal year. 
$ Financial Status:  Operating cost per SF for the site (COR to provide utility cost 

data.) 
$ Procurement Operations:  Number of material orders placed and cost. 
$ Procurement Operations:  Number of subcontracts issued and cost. 
$ Procurement Operations:  Number of delivery orders placed and cost (snow 

removal) 
$ Logistics: Number of parts in and value of the crib. 
$ Logistics: Monthly parts crib inventory results (# of discrepancies and dollar 

value.) 
$ O&M: DWO summary for all areas (received, completed, open and overdue.) 
$ O&M:DWO summary by area (mechanical, electric/I&C, plumbing, general, & 

grounds) 
$ O&M: DWO closure time by priority code. 
$ O&M: DWO % call backs. 
$ O&M: PM work order summary for all areas (generated, completed, overdue, and 

on hold.) 
$ O&M: PM work order summary by area (mechanical, electric/I&C, plumbing, 

general, & grounds.) 
$ O&M: PM and DWO % comparison (number completed and labor hours) 
$ O&M: Predictive maintenance testing (scheduled vs. performed.) 
$ O&M: Predictive maintenance repairs (performed vs. pending.) 
$ O&M: Incident summary (critical systems shut downs) 
$ O&M:  Out of spec conditions/system uptime (% of time) 
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$ O&M:  BAS faulty alarms. 
$ O&M: IROs (received, completed, open and overdue.) 
$ O&M: Water usage. 
$ O&M: Electricity usage. 
$ O&M: Generator run time & fuel oil usage. 
$ O&M: Gas usage. 
$ Small Projects: Small projects (received, completed, open and overdue.) 
$ Small Projects: Open small projects by phase (evaluation, design, const. etc.) 
$ Small Projects: Numbers of completed projects by dollar value. 
$ Small Projects: Cost and schedule performance.  
$ Quality Control:  Customer Satisfaction Survey results (#sent, received and % 

satisfied.) 
$ Quality Control: Results of internal quality control checks. 
$ Continuous Improvement Process: Action items planned vs. completed. 
$ Cost Savings: Contractor generated cost savings to Government. 
 
Note: 12 Month reporting cycle to coincide with AOC fiscal year (10/1 TO 9/30) 
 

 



ATTCH J-11
AOC PROHIBITED MATERIALS LIST

AOC RFP # 060106

The following materials are prohibited from use and will not be brought on site:

1. Oil-based paints or varnishes, modified alkyd paints.

2. Any material that emits formaldehyde (urea, phenol, resorvinol, formaldehyde),
including, but not limited to, plywood, particle board, hardboard, and plastic
laminates.

3. Acid-curing silicones, sealants and adhesives.

4. Vinyls, including, but not limited to, unstable chlorine-containing polymers (i.e.
polyvinyl chloride, and Saran).

5. Polyurethane-based products, including, but not limited to, paints, varnishes, and
foams.

6. Asbestos, sulphur, and lead-containing materials.

7. Cellulose nitrate containing materials (i.e. lacquers and adhesives). 

8. Cellulose acetate-containing fabrics and films.

































































ATTACHMENT (J18) WORK ORDER PRICE LIST

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description U/M

g
Time ST Labor ST Labor ST Profit ST Profit ST Overtime Labor Labor OT Profit OT Profit Total OT

Unit Price Burden %
Burden 

Rate % $ Rate Unit Price
Burden 

%
Burden 

Rate % $ Rate
Snow Removal Services*
Heavy Equipment & Operator: Pavement 
Plowing/Treatment MH
Light Equipment & Operator: 
Sidewalk/Driveway Clearing/Treatment MH
Hand Work (Tools & Laborer): 
Entryway/Landing Clearing/Treatment MH

Reimbursable Maintenance and 
Construction Labor*
Foreman MH
General Laborer MH
General Maintenance Worker MH
Equipment Operator MH
Carpenter MH
Carpenter's Helper MH
Concrete Finisher MH
Concrete Finisher Helper MH
Painter MH
Painter's Helper MH
HVAC Master Mechanic MH
HVAC Journeyman Mechanic MH
HVAC Mechanic Apprentice MH
Pipe Fitter/Welder, Master MH
Pipe Fitter/Welder, Journeyman MH
Pipe Fitter/Welder, Apprentice MH
High Purity Piping Specialist, Master 
Mechanic MH

High Purity Piping Specialist, Journeyman MH
Elevator Technician (CET) MH
Elevator Technician, Apprentice MH
Electrician, Master MH
Electrician, Journeyman MH
Electrician Apprentice MH
High Voltage Electrician, Master MH
High Voltage Electrician, Journeyman MH
Instrumentation & Controls Technician, 
NICET Level IV MH
Instrumentation & Controls Technician, 
NICET Level III MH
Instrumentation & Controls Technician, 
NICET Level II MH

AOC RFP # 060085



ATTACHMENT (J18) WORK ORDER PRICE LIST

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description U/M

g
Time ST Labor ST Labor ST Profit ST Profit ST Overtime Labor Labor OT Profit OT Profit Total OT

Unit Price Burden %
Burden 

Rate % $ Rate Unit Price
Burden 

%
Burden 

Rate % $ Rate
Snow Removal Services*
Fire Alarm System Technician, NICET Level 
IV MH
Fire Alarm System Technician, NICET Level 
III MH
Fire Alarm System Technician, NICET Level 
II MH
Plumber, Master MH
Plumber, Journeyman MH
Plumber Apprentice MH

Reimbursable Professional Services 
Labor* MH
Project Manager MH
Senior Construction Manager MH
Junior Construction Manager MH
Senior Project Assistant MH
Junior Project Assistant MH
Senior Architect MH
Junior Architect MH
Senior Civil Engineer MH
Junior Civil Engineer MH

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description U/M

g
Time ST Labor ST Labor ST Profit ST Profit ST Overtime Labor Labor OT Profit OT Profit Total OT

Senior Structural Engineer MH
Junior Structural Engineer MH
Senior Mechanical Engineer MH
Junior Mechanical Engineer MH
Senior Process Engineer MH
Junior Process Engineer MH
Senior Electrical Engineer MH
Junior Electrical Engineer MH
Senior Fire Protection Engineer MH
Junior Fire Protection Engineer MH

Senior Instrumentation & Controls Engineer MH

Junior Instrumentation & Controls Engineer MH
Senior CAD Designer MH
Junior CAD Designer MH

Reimbursable Services Management Fee U/M Percentage

AOC RFP # 060085



ATTACHMENT (J18) WORK ORDER PRICE LIST

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description U/M

g
Time ST Labor ST Labor ST Profit ST Profit ST Overtime Labor Labor OT Profit OT Profit Total OT

Unit Price Burden %
Burden 

Rate % $ Rate Unit Price
Burden 

%
Burden 

Rate % $ Rate
Snow Removal Services*
Spare Parts, Materials, Equipment, 
Subcontractors, & Subconsultants %
AOC RFP NO. 060106

* Note:  If labor is subcontracted or subconsultant, unit price is total direct cost to the Managing Contractor and the other boxes remain unfilled.  If labor is in-house, unit price 
reflects actual hourly rate paid to employee and management fee is included in the labor rate as shown in the profit column.  All reimbursable hours billed must be time spent on 
site.  The Contractor will not be reimbursed for travel time.

AOC RFP # 060085



PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060106
SECTION J-20

Page 1 of  4

Dear Sir/Madam:

The Contractor listed below is being considered for a contract award by the Architect of
the Capitol, Washington, DC.  Your name has been provided as a customer reference regarding
performance under a past contract with your agency/company.  Your comments are considered
Source Selection Sensitive, therefore, you are advised that your response will be safeguarded to
the extent cited in the Federal Acquisition Regulation (FAR) 42.1503.  FAR prohibits the release
of past performance evaluations to other than Government personnel and the contractor whose
performance is being evaluated during the period the information may be used to provide source
selection information.

In order to maintain the integrity of the source selection process, respectfully request that
you do not divulge the name of the contractor nor discuss your comments on this questionnaire
with any other individuals.

Your completion of this form will be greatly appreciated.  UPON COMPLETION,
PLEASE FAX THIS FORM TO: (202) 225-3221, ATTN: CAROLYN HORNE.  Request

that you respond to this request no later than 3:00 pm (Local time) July 14,
2006

PAST PERFORMANCE INFORMATION:

1.   Contractor Name (Prime):________________________________________

2.   Project Title (insert whatever the project was):___________________________________

3.   Name:   Agency/Company, POC___________________DATE:_____________________

4.   Phone No.:______________________     Fax No.__________________________

5.   Address:______________________________________________________________

6.   Position held or function in relation to project:_______________________________

TO BE COMPLETED BY PREVIOUS CONTRACTOR CUSTOMERS



PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060106
SECTION J-20

Page 2 of  4

RATINGS: Please evaluate the contractor’s performance using the following ratings:

“O”Outstanding:   The Contractor’s performance clearly exceeded the contract requirements.

“S”Satisfactory:    The Contractor’s performance met the contract requirements.

“M” Marginal:      The Contractor’s performance met the minimum contract requirements but     
                                with difficulty.

“U” Unsatisfactory:    The Contractor’s performance was poor and/or did not satisfy contract     
                                        requirements.

RATER: Please rat e and provide supporting information for the following.

If the rating is Outstanding or Unsatisfactory, please provide specific contract/job

performance areas  which were exceeded or not performed in accordance  with the

contract’s minimum requirements.  (Use additional sheets as needed).

1.  The relationship between the contractor and owner’s contract team/Contracting

Officer/COTR!

_________________________________________________RATING:_________

2.  The contractor’s on-site management and coordination of subcontractors.

_________________________________________________RATING:_________

3.   The contractor’s overall corporate management, integrity, reasonableness, and

cooperative conduct.

_________________________________________________RATING:_________



PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060106
SECTION J-20

Page 3 of  4

4.  Performance in meeting delivery/completion schedules:

_________________________________________________RATING:_________

5.  What did the contractor do to improve scheduling problems, if any?

_________________________________________________RATING:_________

6.   The contractor’s quality control.

_________________________________________________RATING:_________

7.   The contractor’s performance in delivering quality work in accordance with the

contract!

_________________________________________________RATING:_________

8.   The contractor’s ability to provide the required work at a reasonable total price.

_________________________________________________RATING:_________

9.   The contractor’s compliance with labor standards, if applicable.

_________________________________________________RATING:_________

10.   The contractor’s compliance with safety standards.

_________________________________________________RATING:_________



PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060106
SECTION J-20

Page 4 of  4

11.   Has the contractor been given any of the following: Cure notice, show cause,

letters of reprimand, suspension of payments, termination?  If yes, please explain!

_________________________________________________RATING:_________

12.   Would you award another contract  to this contractor?  If no, please state

reasons for not recommending this contractor for additional work?

_________________________________________________RATING:_________

13.   Was the customer satisfied with the services received?

_________________________________________________RATING:_________

14.  Has the contractor been provided an opportunity to discuss any negative

performance ratings?  If so, what were the results?

_________________________________________________RATING:_________

15.  Has the offeror filed any claims?_________ How many?_______ and to what

extent?______________________________________________________ Any

outstanding claims/why?_____________________________________________

16.Overall Rating:_________________

17.   Additional comments, please provide as necessary:_____________________

__________________________________________________________________

__________________________________________________________________

__________________________________________________________________
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